MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -1
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : STILLWATER RIVER - NORTH
PROJECT(S) : (1061064000) CBI 5-3(64)118
STILLWATER RIVER - NORTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 7,310,794.40  117.9884% 100.0000%
1 4358 KNIFE RIVER - KALISPELL $ 6,196,196.00  100.0000% 84.7541%
2 2097 SCHELLINGER CONST CO INC $ 6,476,827.39  104.5291% 88.5927%
3 2050 RIVERSIDE CONTRACTING INC $ 6,934,595.17  111.9170% 94.8542%
4 3744 M A DEATLEY CONSTRUCTION INC $ 7,193,984.24  116.1032% 98.4022%
5 2087 NELCON INC $ 7,460,339.00  120.4019% 102.0455%
IC 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, GUARDRAIL, S
| | |
0010 104100000 40000.000 UNIT | 1.00000 40000.00] 1.00000 40000.00] 1.00000 4000000
MISCELLANEOUS WORK | | |
0020 104230000 LUMP |  50000.00000 50000.00]  24000.00000 24000.00]  92000.00000 92000.00
DETOUR-CONST MAINTAIN AND REM | I |
0030 105100200 17.560 CRKM | 4500.00000 79020.00] 1900.00000 33364.00] 1500.00000 26340.00
FINISH GRADE CONTROL | | |
0040 105200000 LUMP | 9000.00000 9000.00] 6000.00000 6000.00] 5000.00000 5000.00
BRIDGE SURVEY | | |
0050 109200000 LUMP | 700000.00000 700000.00] 184101.24000 184101.24] 650000.00000 650000.00
MOBILIZATION | | |
0060 203100000 124058.000 M3 | 4.50000 558261.00] 7.40000 918029.20]| 5.50000 682319.00
EXCAVAT ION-UNCLASSIFIED | | |
0070 203200000 9210.000 M3 | 10.00000 92100.00] 9.25000 85192.50] 0.10000 921.00
EXCAVAT ION-UNCLASS BORROW | | |
0080 203220000 55440.000 M3 | 18.00000 997920.00] 10.85000 601524 .00 13.25000 734580.00
SPECIAL BORROW-NEAT LINE | | |
0090 203500000 16895.000 M3 | 4.50000 76027.50] 3.90000 65890.50] 5.00000 84475.00
TOPSOIL-SALVAGING AND PLACING | | |
0100 203500100 5392.000 M3 | 3.50000 18872.00] 1.40000 7548.80] 3.50000 18872.00
TOPSOIL-PLACE | | |
0110 207300000 56.000 M3 | 55.00000 3080.00] 62.00000 3472.00] 56.00000 3136.00
BEDDING MATERIAL | | |
0120 207320000 1005.200 M3 | 40.00000 40208.00] 41.00000 41213.20] 30.00000 30156.00
| | |

FILTER MATERIAL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -2
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
| 0 ) -EST- IC 1 ) 4358 | 2 ) 2097
IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES |
0140 208106050 LUMP |  50000.00000 50000.00]  40000.00000 40000.00]  35000.00000 35000.00
TEMPORARY EROSION CONTROL - LS | | |
0150 210300000 8.000 KM | 125.00000 1000.00] 80.00000 640.00] 100.00000 800.00
TEST TRAILER-TRANSPORT,SETUP | | |
0160 301270000 31590.000 M3 | 23.00000 726570.00] 18.65000 589153.50]| 21.00000 663390.00
CRUSHED AGGREGATE COURSE | | |
0170 301440010 70339.000 M2 | 0.60000 42203.40] 0.65000 45720.35] 0.55000 38686.45
COVER - TYPE 1 | | |
0180 301700000 2500.000 M3 | 23.00000 57500.00] 25.00000 62500.00] 1.00000 2500.00
TRAFFIC GRAVEL | | |
0190 301750000 1314.000 M3 | 40.00000 52560.00] 39.50000 51903.00] 40.00000 52560.00
BRIDGE END BACKFILL | | |
0200 401080000 20828.000 MT | 25.00000 520700.00] 26.85000 559231.80]| 31.75000 661289.00
PLANT MIX BIT SURF GR S - 19 MM | | |
0210 401100000 142.700 MT | 140.00000 19978.00] 160.00000 22832.00] 129.00000 18408.30
DUST PALLIATIVE | | |
0220 401200000 292.000 MT | 165.00000 48180.00] 172.00000 50224 .00] 190.00000 55480.00
HYDRATED LIME | | |
0230 401320000 15317.000 M2 | 2.00000 30634.00] 0.95000 14551 .15 1.75000 26804.75
PAVEMENT PULVERIZATION | | |
0240 402097000 1250.000 MT | 435_00000 543750.00] 46500000 581250.00| 450.00000 562500.00
ASPHALT CEMENT PG 70-28 | | |
0250 402200000 32149.000 L | 0.60000 19289.40] 0.90000 28934.10] 0.90000 28934.10
EMULSIFIED ASPHALT SS-1 | | |
0260 402225000 129.100 MT | 400.00000 51640.00] 445 _00000 57449 .50] 430.00000 55513.00
EMULSIFIED ASPHALT CRS-2P | | |
0270 551175000 229.600 M3 | 650.00000 149240.00]| 563.00000 129264 .80 450.00000 103320.00
CONCRETE-CLASS DD | | |
0280 551410000 274.600 M3 | 675.00000 18535500 563.00000 15459980 450.00000 123570.00
CONCRETE-CLASS SD | | |
0290 552150000 886.000 M2 | 13.00000 11518.00] 18.75000 16612.50] 15.00000 13290.00
TRANSVERSE DECK GROOVING | | |
0300 552600000 24.000 EACH | 600.00000 14400.00] 500.00000 12000.00]| 400.00000 9600.00
ELASTOMERIC BEARING DEVICES | | |
0310 553040000 516.000 M | 800.00000 412800.00] 875.00000 451500.00] 700.00000 361200.00
PRESTRESSED BEAM-TYPE M-72 | | |
0320 555100000 16194.000 KG | 3.00000 48582.00] 3.13000 50687 .22] 2.50000 4048500
REINFORCING STEEL | | |
0330 555200000 38392.000 KG | 3.00000 115176.00] 3.13000 120166.96 | 2.50000 95980.00
REINFORCING STEEL-EPOXY COATED | | |



CALL ORDER : 001

LETTING DATE : 03/27/08 9:00 AM
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PAGE : 001 -3
TABULATION OF BIDS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 559233630 704.000 M
FURN STL PILE HP 360 X 152 MM

0350 559333630 688.000 M
DR STL PILE HP 360 X 152 MM

0360 559556000 32.000 EACH
PILE DRIVING POINT

0370 559640000 4_000 EACH
DYNAMIC LOAD TEST

0380 602010000 139.000 M
REMOVE PIPE CULVERTS

0390 602050000 87.000 M
PLUG AND ABANDON

0400 603004500 483.000 M
DRAINAGE PIPE 450 MM

0410 603006000 189.000 M
DRAINAGE PIPE 600 MM

0420 603008900 70.000 M
DRAINAGE PIPE 900 MM

0430 603100451 7.000 M
CSP 450 MM X 1.63 MM

0440 603100920 56.000 M
CSP 900 MM X 2.01 MM

0450 603101220 16.500 M
CSP 1200 MM X 2.01 MM

0460 603444530 85.300 M
RCP IRR 450 MM CL 3

0470 603446030 161.200 M
RCP IRR 600 MM CL 3

0480 603640150 1489.000 M
CORR PLAST PIPE 150 MM PERF

0490 603806030 1.000 EACH
CONNECT TO EXIST MANHOLE

0500 603814500 110.000 M
STEEL CASING 450 MM

0510 604011200 1.000 EACH
MANHOLE-1200 MM-TYPE 1

0520 604240000 2.000 EACH
INLET-DROP-TYPE 4

0530 604320000 3.000 EACH
INLET-CURB-TYPE 2

0540 604510000 2.000 EACH

INLET-MEDIAN-TYPE 1

CONTRACT 1D : 13308 COUNTIES : Flathead
DISTRICT -1
( 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
ENGINEER"S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUNT
""" 200.00000  140800.00] | 312.00000  219648.00]  250.00000  176000.00
75.00000 51600. 50.00000 344oo-oo= 40.00000 27520.00
160.00000 5120. 188.00000 6016.00I 150.00000 4800.00
6500 .00000 26000. 10000.00000 40000.00 8000.00000 32000.00
40.00000 5560. 57.00000 7923.00 5600000 7784.00
44.00000 3828. 70.00000 6090.00 55_00000 4785 .00
150.00000 72450. 8400000 40572.00 125.00000 60375.00
225.00000 42525 136.00000 25704.00 195.00000 36855.00
325.00000 22750. 217.00000 15190.00 290.00000 20300.00
140.00000 980.00 190.00000 1330.00

350.00000 19600. 222.00000 12432.00 245.00000 13720.00

200.00000 17060. 197.00000 16804.10 185.00000 15780.50

260.00000 41912. 242.00000 39010.40 215.00000 34658.00

37.00000 55093. 37.00000 55093.00 25.00000 37225.00

500.00000 500. 3340.00000 3340.00 1525.00000 1525.00

300.00000 33000. 384.00000 42240.00 350.00000 38500.00

2400.00000 2400. 2877.00000 2877.00 3150.00000 3150.00

1500.00000 3000. 1986.00000 3972.00 1950.00000 3900.00

2400.00000 7200. 2162.00000 6486.00 2100.00000 6300.00

3000.00000 6000. 2135.00000 4270.00
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MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08

PAGE : 001 -4

TABULATION OF BIDS

CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 604520000 4.000 EACH | 2750.00000 11000.00] 2214.00000 8856.00] 2600.00000 10400.00
INLET-MEDIAN-TYPE 2 |
0560 604801000 LUMP |  15000.00000 15000.00]  14500.00000 14500.00]  20600.00000 20600.00
OIL/WATER SEPARATOR | | |
0570 606000000 363.860 M | 60.00000 21831.60] 60.00000 21831.60] 50.00000 18193.00
GUARD RAIL-STEEL | | |
0580 606110000 8.000 EACH | 2150.00000 17200.00] 1900.00000 15200.00]| 154500000 12360.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0590 606190000 4.000 EACH | 625.00000 2500.00] 725.00000 2900.00] 590.00000 2360.00
ONE-WAY DEPART TERM SECTION | | |
0600 606250000 4.000 EACH | 2600.00000 10400.00] 2700.00000 10800.00]| 2131.00000 8524.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0610 606800000 91.300 M | 9.00000 821.70] 0.75000 68.48]| 0.50000 45.65
REMOVE GUARD RAIL | | |
0620 606900000 80.010 M | 55.00000 4400.55| 37.00000 2960.37] 30.00000 2400.30
TEMP METAL GUARDRAIL | | |
0630 606940000 2.000 EACH | 1500.00000 3000.00] 1150.00000 2300.00] 925_00000 1850.00
TEMP GD RAIL-STL/BR APPR-TY 1 | | |
0640 606950000 2.000 EACH | 2500.00000 5000.00] 1300.00000 2600.00] 1070.00000 2140.00
TEMP OPTIONAL TERM END SECTION | I I
0650 607204000 2108.100 M | 7.00000 14756.70] 6.75000 14229.68]| 6.25000 13175.63
FARM FENCE-TYPE F4W | | |
0660 607211000 30.000 EACH | 150.00000 4500.00] 125.00000 3750.00] 115.00000 3450.00
FARM FENCE-PANEL/SINGLE FW | | |
0670 607212000 18.000 EACH | 200.00000 3600.00] 230.00000 4140.00] 215.00000 3870.00
FARM FENCE-PANEL/DOUBLE FW | | |
0680 607300200 4.800 M | 75.00000 360.00] 33.50000 160.80] 30.85000 148.08
FARM GATE-WIRE-TYPE G-2 | | |
0690 607300300 39.600 M | 80.00000 3168.00] 53.00000 2098.80] 49.25000 1950.30
FARM GATE-METAL-TYPE G-3 | | |
0700 607490000 22.000 EACH | 60.00000 1320.00] 65.00000 1430.00] 60.00000 1320.00
DEADMAN | | |
0710 607602813 141.700 M | 20.00000 2834.00] 12.50000 1771.25] 11.50000 1629.55
FARM FENCE-TYPE F2W-813 MM WW | | |
0720 607700000 4.800 M | 10.00000 48.00] 3.00000 14.40| 2.80000 13.44
REMOVE FENCE | | |
0730 608100000 461.700 M2 | 85.00000 39244 .50] 52.00000 24008.40] 70.00000 32319.00
SIDEWALK-CONCRETE 100 MM | | |
0740 608150000 11.000 M2 | 110.00000 1210.00] 127.00000 1397.00] 95.00000 1045.00
SIDEWALK-CONCRETE 150 MM | | |
0750 608290100 2.000 M2 | 700.00000 1400.00] 355.00000 710.00] 365.00000 730.00
TRUNCATED DOMES | | |
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LETTING DATE : 03/27/08 9:00 AM
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LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0760 609000000 309.600 M
CURB AND GUTTER-CONCRETE

0770 610110000 11.600 HA
SEEDING AREA NO 1

0780 610130000 5.100 HA
SEEDING AREA NO 3

0790 610210000 11.600 HA
FERTILIZING AREA NO 1

0800 610400000 16.700 HA
CONDITION SEEDBED SURFACE

0810 610405010 750.000 UNIT
NOXIOUS WEED CONTROL

0820 613010000 4_.000 M3
RIPRAP-CLASS 1 RANDOM

0830 613200000 729.000 M2
SLOPE PROTECTION-CONCRETE

0840 618010000 400000.000 UNIT
TRAFFIC CONTROL-DEVICES CB

0850 618030000 6.000 KM
TEMPORARY PAVEMENT MARKINGS

0860 618140000 9.200 M2
SINGLE USE SIGNS

0870 619023000 8.400 M2
SIGNS-SHEET ALUM INCR-SHT 1

0880 619033000 3.880 M2
SIGNS-SHEET ALUM REFL SHT 1

0890 619034010 17.050 M2
SIGNS-SHEET ALUM REFL SHT 1V

0900 619110000 59.400 KG
POSTS-TUBULAR STEEL

0910 619120000 37.200 KG
POSTS-STEEL U SIGN

0920 619234000 108.000 M
POLES-TRD TMBR-BARN 100 MM

0930 619235500 61.300 M
POLES-TRD TMBR-BARN 130 MM

0940 619340000 1.000 EACH
FRANG SIGN POST BKWY 102 MM RD

0950 619511000 42.000 EACH
DELINEATOR-DES A

0960 619512000 23.000 EACH

DELINEATOR-DES B

CONTRACT 1D : 13308 COUNTIES : Flathead
DISTRICT -1
( 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
ENGINEER"S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUNT
""" 8000000 24768.00]  50.00000  15430.00] 60.00000  18576.00
600.00000 6960.00} 755.00000 8758-00} 55500000 6438.00
500.00000 2550.00 755.00000 3850.50I 55500000 2830.50
250.00000 2900.00 210.00000 2436.00 155.00000 1798.00
175.00000 2922.50 210.00000 3507.00 155.00000 2588.50
1.00000 750.00 1.00000 750.00 1.00000 750.00
200.00000 800.00 80.00000 320.00 165.00000 660.00
100.00000 72900.00 5500000 40095 .00 65.00000 47385.00
0.95000 380000.00 0.55000 220000.00 0.55000 220000.00
440_.00000 2640.00 41500000 2490.00

220.00000 2024.00 260.00000 2392.00 220.00000 2024.00

215.00000 834.20 330.00000 1280.40 250.00000 970.00

255.00000 4347.75 340.00000 5797.00 260.00000 4433.00

14.00000 831.60 14.00000 831.60 9.10000 540.54

13.00000 483.60 7.00000 260.40 12.50000 465.00

32.00000 3456.00 55.00000 5940.00 28.00000 3024.00

38.00000 2329.40 62.00000 3800.60 30.00000 1839.00

630.00000 630.00 1200.00000 1200.00 775.00000 775.00

20.00000 840.00 33.00000 1386.00 27.00000 1134.00

23.00000 529.00 32.00000 736.00
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MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -6
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT
IC 0 ) -EST- IC 1 ) 4358 1IC 2 ) 2097
IENGINEER"™S ESTIMATE IKNIFE RIVER - KALISPELL | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0970 619513000 30.000 EACH | 24.00000 720.00] 34.00000 1020.00] 32.00000 960.00
DEL INEATOR-DES C | | |
0980 619514000 4.000 EACH | 26.00000 104.00] 38.00000 152.00] 35.00000 140.00
DEL INEATOR-DES D | | |
0990 619560200 35.000 EACH | 37.00000 1295.00] 44.00000 1540.00] 40.00000 1400.00
DEL INEATOR-FLEX DRIVABLE YLW | | |
1000 619700000 28.000 EACH | 41.00000 1148.00] 48.00000 1344.00] 30.00000 840.00
REMOVE SIGNS | | |
1010 619720000 5.000 EACH | 200.00000 1000.00] 100.00000 500.00] 258.00000 1290.00
RESET SIGNS | | |
1020 620010000 942.000 L | 8.00000 7536.00] 7.00000 6594.00] 6.25000 5887 .50
STRIPING-WHITE PAINT | | |
1030 620020000 660.000 L | 8.00000 5280.00] 7.00000 4620.00] 6.50000 4290.00
STRIPING-YELLOW PAINT | | |
1040 620030000 31.000 L | 50.00000 1550.00] 27.00000 837.00] 25_00000 775.00
WORDS AND SYMBOLS-WHITE PAINT | | |
1050 620110000 847.000 L | 14.00000 11858.00] 16.00000 13552.00]| 15.10000 12789.70
STRIPING-WHITE EPOXY | | |
1060 620120000 645.000 L | 14.00000 9030.00] 16.00000 10320.00]| 15.25000 9836.25
STRIPING-YELLOW EPOXY | | |
1070 620130000 19.000 L | 85.00000 1615.00] 100.00000 1900.00] 95_00000 1805.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1080 620710000 300.000 M | 6.00000 1800.00] 5.00000 1500.00] 4.50000 1350.00
REMOVE PAVEMENT MARKINGS | | |
1090 621030000 1.000 EACH | 200.00000 200.00] 310.00000 310.00] 1000.00000 1000.00
REMOVE DROP INLETS | | |
1100 622020000 5137.000 M2 | 2.00000 10274.00] 1.00000 5137.00] 1.75000 8989.75
SUBSURFACE DRAIN FILTER-HIGH SURV | | I
1110 622220000 2500.000 M2 | 3.00000 7500.00] 1.50000 3750.00] 2.00000 5000.00
GEOTEXTILE STABILIZATION | | |
1120 622520020 LUMP |  15000.00000 15000.00] 3500.00000 3500.00] 7000.00000 7000.00
GEOTECH-MISCELLANEOUS WORK | | |
1130 800020000 LUMP | 9500.00000 9500.00] 2200.00000 2200.00] 8000.00000 8000.00
CRITICAL PATH SCHEDULE | | |
1140 800060000 5.000 EACH | 200.00000 1000.00] 550.00000 2750.00] 220.00000 1100.00
MAILBOX | | |
1150 800080000 8.100 KM | 650.00000 5265.00] 550.00000 445500 525_00000 4252 .50
RUMBLE STRIPS | | |
1160 800315000 103012.000 M2 | 2.00000 206024.00] 0.30000 30903.60] 0.80000 82409.60
MISCELLANEOUS ITEMS - INSTALL | | |
SECTION TOTALS | $ 7,310,794.40] $ 6,196,196.00] $ 6,476,827.39
—————————————————————————————————————————— e e e ———————————————————
CONTRACT TOTALS | $ 7,310,794.40] $ 6,196,196.00] $ 6,476,827.39
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TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
IC 3 ) 2050 | 4 ) 3744 5 ) 2087
IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 GRADE, GRAVEL, PMS OVERLAY, DRAINAGE, FENCING, GUARDRAIL, S
| | |
0010 104100000 40000.000 UNIT | 1.00000 40000.00] 1.00000 40000.00] 1.00000 4000000
MISCELLANEOUS WORK | | |
0020 104230000 LUMP |  75000.00000 75000.00]  70000.00000 70000.00]  22000.00000 22000.00
DETOUR-CONST MAINTAIN AND REM | | |
0030 105100200 17.560 CRKM | 2000.00000 35120.00] 1799.00000 31590.44] 3500.00000 61460.00
FINISH GRADE CONTROL | | |
0040 105200000 LUMP | 5500 .00000 5500.00] 5000 .00000 5000.00]  28000.00000 28000.00
BRIDGE SURVEY | | |
0050 109200000 LUMP | 800000.00000 800000.00] 712033.00000 712033.00] 900000 .00000 900000.00
MOBILIZATION | | |
0060 203100000 124058.000 M3 | 3.95000 490029.10] 4.25000 527246 .50 5.00000 620290.00
EXCAVAT ION-UNCLASSIFIED | | |
0070 203200000 9210.000 M3 | 5.00000 46050.00] 6.00000 55260.00] 11.00000 101310.00
EXCAVAT ION-UNCLASS BORROW | | |
0080 203220000 55440.000 M3 | 18.00000 997920.00] 20.00000 1108800.00] 19.00000 105336000
SPECIAL BORROW-NEAT LINE | | |
0090 203500000 16895.000 M3 | 4.00000 67580.00] 4.00000 67580.00] 6.00000 101370.00
TOPSOIL-SALVAGING AND PLACING | | |
0100 203500100 5392.000 M3 | 2.50000 13480.00] 6.00000 32352.00] 5.00000 26960.00
TOPSOIL-PLACE | | |
0110 207300000 56.000 M3 | 32.00000 1792.00] 30.00000 1680.00] 41.00000 2296.00
BEDDING MATERIAL | | |
0120 207320000 1005.200 M3 | 32.00000 32166.40] 40.00000 40208.00] 39.00000 39202.80
FILTER MATERIAL | | |
0130 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES | | |
0140 208106050 LUMP |  31500.00000 31500.00]  30000.00000 30000.00]  19000.00000 19000.00
TEMPORARY EROSION CONTROL - LS | | |
0150 210300000 8.000 KM | 15.00000 120.00] 120.00000 960.00] 8.00000 64.00
TEST TRAILER-TRANSPORT,SETUP | | |
0160 301270000 31590.000 M3 | 2450000 773955.00] 26.50000 837135.00]| 31.00000 979290.00
CRUSHED AGGREGATE COURSE | | |
0170 301440010 70339.000 M2 | 0.70000 49237.30] 0.60000 42203.40] 0.90000 63305.10
COVER - TYPE 1 | | |
0180 301700000 2500.000 M3 | 22.50000 56250.00] 27.00000 67500.00] 25.00000 62500.00
TRAFFIC GRAVEL | | |
0190 301750000 1314.000 M3 | 31.50000 41391.00] 35.00000 45990.00] 37.00000 48618.00
BRIDGE END BACKFILL | | |
0200 401080000 20828.000 MT | 30.00000 624840.00] 36.50000 760222.00]| 28.00000 583184.00
| | |

PLANT MIX BIT SURF GR S - 19 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -8
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT ID : COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT
IC 3 ) 2050 | 4 ) 3744 5 ) 2087
IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 401100000 142.700 MT | 130.00000 18551.00] 160.00000 22832.00] 160.00000 22832.00
DUST PALLIATIVE | | |
0220 401200000 292.000 MT | 170.00000 49640.00] 200.00000 58400.00] 150.00000 43800.00
HYDRATED LIME | | |
0230 401320000 15317.000 M2 | 1.50000 22975.50] 2.25000 34463.25] 1.90000 29102.30
PAVEMENT PULVERIZATION | | |
0240 402097000 1250.000 MT | 47500000 593750.00] 460.00000 575000. 00| 430.00000 537500.00
ASPHALT CEMENT PG 70-28 | | |
0250 402200000 32149.000 L | 0.25000 8037.25] 0.95000 30541.55] 0.70000 22504.30
EMULSIFIED ASPHALT SS-1 | | |
0260 402225000 129.100 MT | 420.00000 54222 .00] 440_.00000 56804 .00] 440.00000 56804 .00
EMULSIFIED ASPHALT CRS-2P | | |
0270 551175000 229.600 M3 | 47500000 109060.00]| 450_00000 103320.00]| 500.00000 114800.00
CONCRETE-CLASS DD | | |
0280 551410000 274.600 M3 | 475_.00000 130435.00] 450.00000 123570.00]| 500.00000 137300.00
CONCRETE-CLASS SD | | |
0290 552150000 886.000 M2 | 16.00000 14176.00] 15.00000 13290.00]| 25_00000 22150.00
TRANSVERSE DECK GROOVING 1 | I
0300 552600000 24.000 EACH | 425_00000 10200.00] 400.00000 9600.00] 450.00000 10800.00
ELASTOMERIC BEARING DEVICES | | |
0310 553040000 516.000 M | 740.00000 381840.00] 700.00000 361200.00]| 780.00000 402480.00
PRESTRESSED BEAM-TYPE M-72 | | |
0320 555100000 16194.000 KG | 2.60000 42104 .40 2.50000 40485.00] 2.80000 45343 .20
REINFORCING STEEL | | |
0330 555200000 38392.000 KG | 2.60000 99819.20] 2.50000 95980.00] 2.80000 107497 .60
REINFORCING STEEL-EPOXY COATED | | |
0340 559233630 704.000 M | 265.00000 186560.00]| 250.00000 176000.00| 200.00000 14080000
FURN STL PILE HP 360 X 152 MM | | |
0350 559333630 688.000 M | 41.00000 28208.00] 40.00000 27520.00] 75.00000 51600.00
DR STL PILE HP 360 X 152 MM | | |
0360 559556000 32.000 EACH | 155.00000 4960.00]| 150.00000 4800.00] 450.00000 14400.00
PILE DRIVING POINT | | |
0370 559640000 4.000 EACH | 8500.00000 34000.00] 8000.00000 32000.00] 2800.00000 11200.00
DYNAMIC LOAD TEST | | |
0380 602010000 139.000 M | 35.00000 4865.00]| 60.00000 8340.00] 35.00000 4865 .00
REMOVE PIPE CULVERTS | | |
0390 602050000 87.000 M | 50.00000 4350.00] 60.00000 5220.00] 100.00000 8700.00
PLUG AND ABANDON | | |
0400 603004500 483.000 M | 125.00000 60375.00] 110.00000 53130.00] 125.00000 60375.00
DRAINAGE PIPE 450 MM | | |
0410 603006000 189.000 M | 185.00000 34965.00] 165.00000 31185.00] 175.00000 33075.00
| | |

DRAINAGE PIPE 600 MM



CALL ORDER : 001

LETTING DATE : 03/27/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -9
TABULATION OF BIDS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0420 603008900 70.000
DRAINAGE PIPE 900 MM

0430 603100451 7.000
CSP 450 MM X 1.63 MM

0440 603100920 56.000
CSP 900 MM X 2.01 MM

0450 603101220 16.500
CSP 1200 MM X 2.01 MM

0460 603444530 85.300
RCP IRR 450 MM CL 3

0470 603446030 161.200
RCP IRR 600 MM CL 3

0480 603640150 1489.000
CORR PLAST PIPE 150 MM PERF

0490 603806030 1.000
CONNECT TO EXIST MANHOLE

0500 603814500 110.000
STEEL CASING 450 MM

0510 604011200 1.000
MANHOLE-1200 MM-TYPE 1

0520 604240000 2.000
INLET-DROP-TYPE 4

0530 604320000 3.000
INLET-CURB-TYPE 2

0540 604510000 2.000
INLET-MEDIAN-TYPE 1

0550 604520000 4.000
INLET-MEDIAN-TYPE 2

0560 604801000
OIL/WATER SEPARATOR

0570 606000000 363.860
GUARD RAIL-STEEL

0580 606110000 8.000
GUARD RAIL-STL/BR APPR-TY 1

0590 606190000 4.000
ONE-WAY DEPART TERM SECTION

0600 606250000 4.000
GUARD RAIL-OPTIONAL TERM SECT

0610 606800000 91.300
REMOVE GUARD RAIL

0620 606900000 80.010

TEMP METAL GUARDRAIL

EACH

EACH

EACH

EACH

EACH

EACH

LUMP

EACH

EACH

EACH

CONTRACT 1D : 13308 COUNTIES : Flathead
DISTRICT -1
( 3 ) 2050 IC 4 ) 3744 IC 5 ) 2087
RIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC
UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUN
""" 300.00000  21000.00] | 320.00000  22400.00]  270.00000  18900.
175.00000 1225.00} 130.00000 910-00} 155.00000 1085.
300.00000 16800.00 340.00000 19040.00I 265.00000 14840
500.00000 8250.00 475_00000 7837.50 760.00000 12540.
200.00000 17060.00 175.00000 14927.50 190.00000 16207.
275.00000 44330.00 210.00000 33852.00 270.00000 43524
17.50000 26057.50 30.00000 44670.00 16.00000 23824.
750.00000 750.00 3000.00000 3000.00 2050.00000 2050.
300.00000 33000.00 350.00000 38500.00 390.00000 42900.
3500.00000 3500.00 2700.00000 2700.

1500.00000 3000.00 2500.00000 5000.00 2550.00000 5100.

2500.00000 5000.00 3800.00000 7600.00 3000.00000 6000.

2500.00000 10000.00 3800.00000 15200.00 2700.00000 10800.

30000.00000 30000.00 15000.00000 15000.00 17500.00000 17500.

51.00000 18556 .86 50.30000 18302.16 59.00000 21467.

1600.00000 12800.00 1890.00000 15120.00 105.00000 840.

625.00000 2500.00 485.00000 1940.00 480.00000 1920.

2200.00000 8800.00 2240.00000 8960.00 2850.00000 11400.

1.00000 91.30 6.90000 629.97 7.00000 639.

31.00000 2480.31 27.00000 2160.27

|
I
|
|
+
|
|
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|  2750.00000 2750.00
I
|
I
|
I
|
I
|
|
I
|
I
|
I
|
I
|
I
|
I
|
I 60.00000 4800.
|

|

| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I
| |
| I
| |
: :

1500.00000 4500.00] 2500.00000 7500.00] 2600.00000 7800.

| |
| I
| |
| I
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| |
| I

T

00

00

-00

00

00

00

00

00

00

00

00

00

00

00

00

74

00

00

00

10

60



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -10
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
IC 3 ) 2050 | 4 ) 3744 5 ) 2087
IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0630 606940000 2.000 EACH | 950.00000 1900.00] 1100.00000 2200.00] 105.00000 210.00
TEMP GD RAIL-STL/BR APPR-TY 1 | |

0640 606950000 2.000 EACH | 1100.00000 2200.00] 1050.00000 2100.00] 2850.00000 5700.00
TEMP OPTIONAL TERM END SECTION | | |

0650 607204000 2108.100 M | 6.50000 13702.65] 8.00000 16864.80| 7.00000 14756.70
FARM FENCE-TYPE F4W | | |

0660 607211000 30.000 EACH | 120.00000 3600.00] 200.00000 6000.00] 130.00000 3900.00
FARM FENCE-PANEL/SINGLE FW | | |

0670 607212000 18.000 EACH | 225.00000 4050.00]| 250.00000 4500.00] 240.00000 4320.00
FARM FENCE-PANEL/DOUBLE FW | | |

0680 607300200 4.800 M | 32.00000 153.60] 5500000 264.00] 38.00000 182.40
FARM GATE-WIRE-TYPE G-2 | | |

0690 607300300 39.600 M | 52.00000 2059.20] 90.00000 3564.00] 60.00000 2376.00
FARM GATE-METAL-TYPE G-3 | | |

0700 607490000 22.000 EACH | 65.00000 1430.00] 50.00000 1100.00] 66.00000 1452.00
DEADMAN | | |

0710 607602813 141.700 M | 12.00000 1700.40] 12.00000 1700.40] 13.00000 1842.10
FARM FENCE-TYPE F2W-813 MM WW | | |

0720 607700000 4.800 M | 3.00000 14._40] 15.00000 72.00] 33.00000 158.40
REMOVE FENCE | | |

0730 608100000 461.700 M2 | 5400000 24931.80] 41.00000 18929.70]| 47.00000 21699.90
SIDEWALK-CONCRETE 100 MM | | |

0740 608150000 11.000 M2 | 85.00000 935.00] 5200000 572.00] 5600000 616.00
SIDEWALK-CONCRETE 150 MM | | |

0750 608290100 2.000 M2 | 400.00000 800.00] 380.00000 760.00] 557 .00000 1114.00
TRUNCATED DOMES | | |

0760 609000000 309.600 M | 60.00000 18576.00] 56.00000 17337.60]| 55_00000 17028.00
CURB AND GUTTER-CONCRETE | | |

0770 610110000 11.600 HA | 650.00000 7540.00] 555.00000 6438.00] 1350.00000 15660.00
SEEDING AREA NO 1 | | |

0780 610130000 5.100 HA | 650.00000 3315.00] 555.00000 2830.50] 830.00000 4233.00
SEEDING AREA NO 3 | | |

0790 610210000 11.600 HA | 200.00000 2320.00] 155.00000 1798.00] 430.00000 4988.00
FERTILIZING AREA NO 1 | | |

0800 610400000 16.700 HA | 200.00000 3340.00] 155.00000 2588.50] 87.00000 1452.90
CONDITION SEEDBED SURFACE | | |

0810 610405010 750.000 UNIT | 1.00000 750.00] 1.00000 750.00] 1.00000 750.00
NOXI0US WEED CONTROL | | |

0820 613010000 4.000 M3 | 100.00000 400.00] 75.00000 300.00] 85.00000 340.00
RIPRAP-CLASS 1 RANDOM | | |

0830 613200000 729.000 M2 | 60.00000 43740.00] 45.00000 32805.00] 75.00000 54675.00
SLOPE PROTECTION-CONCRETE | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -11
TABULATION OF BIDS
CALL ORDER  : 001 CONTRACT 1D : 13308 COUNTIES : Flathead
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
| 3 ) 2050 | ) 3744 5 ) 2087
IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0840 618010000 400000.000 UNIT | 0.75000 300000.00] 0.72000 288000.00] 0.61000 244000.00
TRAFFIC CONTROL-DEVICES CB | |
0850 618030000 6.000 KM | 435_00000 2610.00] 415_00000 2490.00] 2100.00000 12600.00
TEMPORARY PAVEMENT MARKINGS | | |
0860 618140000 9.200 M2 | 200.00000 1840.00] 190.00000 1748.00] 245.00000 225400
SINGLE USE SIGNS | | |
0870 619023000 8.400 M2 | 295.00000 2478.00] 280.00000 2352.00] 277.00000 2326.80
SIGNS-SHEET ALUM INCR-SHT I | | |
0880 619033000 3.880 M2 | 250.00000 970.00] 240.00000 931.20] 277.00000 1074.76
SIGNS-SHEET ALUM REFL SHT I | | |
0890 619034010 17.050 M2 | 260.00000 4433_00] 250.00000 4262.50] 288.00000 4910.40
SIGNS-SHEET ALUM REFL SHT IV | | |
0900 619110000 59.400 KG | 10.00000 594.00] 10.00000 594.00] 13.00000 772.20
POSTS-TUBULAR STEEL | | |
0910 619120000 37.200 KG | 5.00000 186.00] 5.00000 186.00] 14.00000 520.80
POSTS-STEEL U SIGN | | |
0920 619234000 108.000 M | 42.00000 4536._00]| 40.00000 4320.00] 31.00000 3348.00
POLES-TRD TMBR-BARN 100 MM | | |
0930 619235500 61.300 M | 47.00000 2881.10] 45.00000 2758.50] 33.00000 2022.90
POLES-TRD TMBR-BARN 130 MM | | |
0940 619340000 1.000 EACH | 900.00000 900.00] 850.00000 850.00] 900.00000 900.00
FRANG SIGN POST BKWY 102 MM RD | | |
0950 619511000 42.000 EACH | 25.00000 1050.00] 2400000 1008.00] 30.00000 1260.00
DEL INEATOR-DES A | | |
0960 619512000 23.000 EACH | 2400000 552_00] 23.00000 529.00] 32.00000 736.00
DEL INEATOR-DES B | | |
0970 619513000 30.000 EACH | 26.00000 780.00] 25.00000 750.00] 35.00000 1050.00
DEL INEATOR-DES C 1 | I
0980 619514000 4.000 EACH | 30.00000 120.00] 28.00000 112.00] 38.00000 152.00
DEL INEATOR-DES D | | |
0990 619560200 35.000 EACH | 33.00000 1155.00] 32.00000 1120.00] 44.00000 1540.00
DEL INEATOR-FLEX DRIVABLE YLW | | |
1000 619700000 28.000 EACH | 37.00000 1036.00] 35.00000 980.00] 33.00000 924.00
REMOVE SIGNS | | |
1010 619720000 5.000 EACH | 80.00000 400.00] 75.00000 375.00] 300.00000 1500.00
RESET SIGNS | | |
1020 620010000 942.000 L | 6.75000 6358.50] 6.25000 5887.50] 11.00000 10362.00
STRIPING-WHITE PAINT | | |
1030 620020000 660.000 L | 7.00000 4620.00] 6.50000 4290.00] 11.00000 7260.00
STRIPING-YELLOW PAINT | | |
1040 620030000 31.000 L | 26.00000 806.00] 25.00000 775.00] 17.00000 527.00
| | |

WORDS AND SYMBOLS-WHITE PAINT



CALL ORDER : 001

LETTING DATE : 03/27/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 001 -12
TABULATION OF BIDS

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1050 620110000 847.000
STRIPING-WHITE EPOXY

1060 620120000 645.000
STRIPING-YELLOW EPOXY

1070 620130000 19.000
WORDS/SYMBOLS-WHITE EPOXY

1080 620710000 300.000
REMOVE PAVEMENT MARKINGS

1090 621030000 1.000
REMOVE DROP INLETS

1100 622020000 5137.000
SUBSURFACE DRAIN FILTER-HIGH SURV

1110 622220000 2500.000

GEOTEXTILE STABILIZATION
1120 622520020

GEOTECH-MISCELLANEOUS WORK
1130 800020000

CRITICAL PATH SCHEDULE

1140 800060000 5.000
MAILBOX

1150 800080000 8.100
RUMBLE STRIPS

1160 800315000 103012.000

MISCELLANEOUS I1TEMS - INSTALL
SECTION TOTALS

CONTRACT TOTALS

EACH

M2

M2

LUMP

LUMP

EACH

KM

M2

CONTRACT 1D : 13308 COUNTIES : Flathead
DISTRICT  : 1

IC 3 ) 2050 IC 4 ) 3744 IC 5 ) 2087

IRIVERSIDE CONTRACTING INC IM A DEATLEY CONSTRUCTION INC |NELCON INC

I UNIT PRICE AMOUNT= UNIT PRICE AMOUNTH UNIT PRICE AMOUNT
. 16.00000 1ss52.00] 15.10000 12780.70] 18.00000  15246.00
I 16.00000 10320.oo= 15.24000 9829.80} 18.00000 11610.00
I 100.00000 1900.oo= 95.00000 1805-00I 90.00000 1710.00
I 4.75000 1425.oo= 4.50000 1350-00I 10.00000 3000.00
I 750.00000 750.oo= 1300.00000 1300-00I 350.00000 350.00
I 2.00000 10274.oo= 2.50000 12842-50I 2.00000 10274.00
I 2.50000 6250.00= 2.00000 5ooo-ool 2.00000 5000.00
I 1250000000 12500.00} 13000.00000 13000-00I 1700000000 17000.00
: 5000.00000 5ooo.oo= 5000.00000 5ooo-ool 7700.00000 7700.00
: 235.00000 1175.oo= 225.00000 1125-00I 250.00000 1250.00
: 550.00000 4455.oo= 525.00000 4252-50I 750.00000 6075.00
: 0.45000 46355.40} 0.50000 51506.00I 0.25000 25753.00
: $ 6,934,595.17} $ 7,193,984.24I $ 7.,460,339.00
T s e.0mas05171 s 7190308424 $  7.,460,339.00




ASPHALT CEMENT PG 64-28

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 002 -1
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 05108 COUNTIES : Big Horn
LETTING DATE : 03/27/08 9:00 AM DISTRICT -5
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : HARDIN - EAST
PROJECT(S) : (5204018000) STPS-HSIP 384-1(18)0
HARDIN - EAST
(5894018000) SFCS 313-1(18)22
ST. XAVIER - N & S
(6247019000) SFCS 313-1(19)0
HARDIN - SOUTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE 6,241,842.43 91.8464% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC 6,795,961.04  100.0000% 108.8775%
2 6297 CENTURY COMPANIES INC 6,959,227.52  102.4024% 111.4932%
IC 0 ) -EST- IC 1 ) 2050 2 ) 6297
IENGINEER"S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001 MILL & FILL, SEAL & COVER
| | |
0020 104030010 40000.000 UNIT | 1.00000 40000.00] 1.00000 40000.00] 1.00000 4000000
MISCELLANEOUS WORK | | |
0030 109200005 LUMP | 709700.00000 709700.00] 716000.00000 716000.00] 1013000.00000 101300000
MOBILIZATION | | |
0040 207010200 330.000 CUYD | 45_00000 14850.00] 82.00000 27060.00] 87.00000 28710.00
BEDDING MATERIAL | | |
0050 210020000 40.000 HOUR | 110.00000 4400.00] 120.00000 4800.00] 150.00000 6000.00
GRADER-MOTOR | | |
0060 210020170 126.000 MILE | 10.00000 1260.00] 10.00000 1260.00] 16.00000 2016.00
TEST TRAILER-TRANSPORT,SETUP | | |
0070 301020340 201.000 CUYD | 37.50000 7537.50] 82.00000 16482 .00 72.00000 14472 .00
CRUSHED AGGREGATE COURSE | | |
0080 301020718 325456.000 SQYD | 0.60000 195273.60] 0.65000 21154640 0.75000 244092 .00
COVER - TYPE 1 | | |
0090 301020735 26401.000 SQYD | 0.80000 21120.80] 1.03000 27193.03] 0.85000 22440.85
COVER - TYPE 2 | | |
0100 401020045 58029.000 TON | 35.00000 2031015.00] 35.90000 2083241.10] 33.00000 1914957 .00
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0110 401020300 812.000 TON | 152.00000 12342400 170.00000 138040.00| 165.00000 133980.00
HYDRATED LIME | | |
0120 402020092 3133.000 TON | 430.00000 1347190.00] 470.00000 1472510.00] 42500000 133152500
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 002 -2
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 05108 COUNTIES : Big Horn
LETTING DATE : 03/27/08 9:00 AM DISTRICT -5
IC 0 ) -EST- | 1 ) 2050 | 2 ) 6297
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 402020305 17607.000 GAL | 2.00000 35214.00] 1.80000 31692.60] 1.58000 27819.06
EMULSIFIED ASPHALT SS-1 | | |
0140 402020368 598.300 TON | 410.00000 245303.00] 480.00000 287184.00| 440.00000 263252.00
EMULS ASPHALT CRS-2P | | |
0150 402020478 22530.000 LNFT | 0.95000 21403.50] 1.90000 42807.00] 1.47000 33119.10
TRANSVERSE CRACK SEALING | | |
0160 411010000 39707.000 SQYD | 3.00000 119121.00] 2.40000 95296.80] 2.00000 79414.00
COLD MILLING | | |
0170 551020030 12.400 CUYD | 1850.00000 22940.00] 1700.00000 21080.00] 2800.00000 34720.00
CONCRETE-CLASS DD | | |
0180 551020126 652.000 CUYD | 120.00000 78240.00] 180.00000 117360.00]| 150.00000 97800.00
FLOWABLE FILL | | |
0190 557010542 370.000 LNFT | 150.00000 55500.00] 240.00000 88800.00] 150.00000 55500.00
REV BRIDGE RAIL-CONC BARRIER | | |
0200 561010454 52.000 LNFT | 75.00000 3900.00] 180.00000 9360.00] 385.00000 20020.00
RESEAL EXISTING JOINTS 1 | I
0210 602010010 987.000 LNFT | 20.00000 19740.00] 32.00000 31584.00] 27.00000 26649.00
REMOVE PIPE CULVERTS | | |
0220 602010030 8.000 LNFT | 75.00000 600.00] 45.00000 360.00] 153.00000 1224.00
RELAY PIPE CULVERT | | |
0230 603010692 210.000 LNFT | 220.00000 46200.00] 280.00000 58800.00] 670.00000 140700.00
CSP 84 IN 0.079 1 | I
0240 603012530 80.000 LNFT | 80.00000 6400.00] 100.00000 8000.00] 153.00000 12240.00
RCP 18 IN CLASS 2 | | |
0250 603012555 268.000 LNFT | 85.00000 22780.00] 150.00000 40200.00] 182.00000 4877600
RCP 24 IN CLASS 2 | | |
0260 603012610 201.000 LNFT | 90.00000 18090.00] 170.00000 34170.00] 315.00000 63315.00
RCP 30 IN CLASS 2 | | |
0270 603012645 211.000 LNFT | 95.00000 20045.00] 190.00000 40090.00] 355.00000 74905.00
RCP 36 IN CLASS 2 | | |
0280 606010030 275.000 LNFT | 21.00000 5775.00] 22.00000 6050.00] 22.00000 6050.00
GUARD RAIL-STEEL | | |
0290 606010047 62.500 LNFT | 36.00000 2250.00] 45.00000 2812.50] 45.00000 2812.50
GD RAIL-STL INT RDWY TERM SECT | | |
0300 606010150 4.000 EACH | 1950.00000 7800.00] 2400.00000 9600.00] 2400.00000 9600.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0310 606010230 4.000 EACH | 2200.00000 8800.00] 2600.00000 10400.00]| 2600.00000 10400.00
GUARD RAIL-STL/BR APPR-TY 3 | | |
0320 606010385 837.500 LNFT | 2.00000 1675.00] 1.50000 1256.25] 1.50000 1256.25
REMOVE GUARD RAIL | | |
0330 606010642 7.000 EACH | 2500.00000 17500.00] 2700.00000 18900.00]| 2700.00000 18900.00
| | |

GUARD RAIL-OPTIONAL TERM SECT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 002 -3
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 05108 COUNTIES : Big Horn
LETTING DATE : 03/27/08 9:00 AM DISTRICT -5
IC 0 ) -EST- | 1 ) 2050 | 2 ) 6297
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 607100252 72568.200 LNFT | 1.75000 126994 35| 2.60000 188677.32] 2.60000 188677.32
FARM FENCE-TYPE F4M | | |
0350 607100281 36162.300 LNFT | 2.25000 81365.18] 2.80000 101254 .44 2.80000 101254 .44
FARM FENCE-TYPE F5M | | |
0360 607100360 200.000 EACH | 175.00000 35000.00] 130.00000 26000.00] 135.00000 27000.00
FARM FENCE-PANEL/SINGLE FW | | |
0370 607100380 78.000 EACH | 200.00000 15600.00] 210.00000 16380.00]| 208.00000 16224.00
FARM FENCE-PANEL/DOUBLE FW | | |
0380 607100430 398.000 LNFT | 16.00000 6368.00] 9.70000 3860.60] 9.80000 3900.40
FARM GATE-WIRE TYPE G-2 | | |
0390 607100720 41.000 EACH | 60.00000 2460.00] 50.00000 2050.00] 55_00000 2255.00
DEADMAN | | |
0400 608010020 192.100 SQYD | 125.00000 24012.50] 340.00000 65314.00] 164.00000 31504.40
SIDEWALK-CONCRETE 4 IN | | |
0410 608010125 19.700 SQYD | 650.00000 12805.00] 850.00000 16745.00]| 660.00000 13002.00
TRUNCATED DOMES | | |
0420 611010016 12.000 EACH | 9000.00000 108000.00]  14100.00000 169200.00]  17700.00000 212400.00
CATTLE GUARD 16 FT | | |
0430 611010024 2.000 EACH | 13500.00000 27000.00]  21000.00000 42000.00]  20200.00000 4040000
CATTLE GUARD 24 FT | | |
0440 611010200 2.000 EACH | 1400.00000 2800.00] 1210.00000 2420.00] 1100.00000 2200.00
REMOVE CATTLE GUARD | | |
0450 618030005 380000.000 UNIT | 1.00000 380000.00] 0.82000 311600.00]| 1.00000 380000.00
TRAFFIC CONTROL DEVICES CB | | |
0460 618100000 187.000 SQFT | 20.00000 3740.00] 2400000 4488.00]| 25_00000 4675 .00
SINGLE USE SIGNS | | |
0470 619011010 178.000 EACH | 23.00000 409400 35.00000 6230.00] 43.00000 7654.00
DELINEATOR DES A | | |
0480 619011030 36.000 EACH | 22.00000 792.00] 39.00000 1404.00] 49.00000 1764.00
DEL INEATOR DES C | | |
0490 619011060 34.000 EACH | 27.00000 918.00] 39.00000 1326.00] 49.00000 1666.00
DELINEATOR DES F | | |
0500 620010301 49.000 GAL | 150.00000 7350.00] 91.00000 4459 .00 92.00000 4508.00
CURB MARKING-YELLOW EPOXY | | |
0510 620011105 42.000 GAL | 80.00000 3360.00] 36.00000 1512.00] 37.00000 1554.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0520 620011260 28.000 GAL | 250.00000 7000.00] 91.00000 2548.00] 92.00000 2576.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0530 620013000 1652.000 GAL | 20.00000 33040.00] 20.00000 33040.00] 20.00000 33040.00
STRIPING-WHITE PAINT | | |
0540 620013960 1061.000 GAL | 46.00000 48806.00] 48.00000 50928.00] 49.00000 51989.00
| | |

STRIPING-WHITE EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 002 -4
TABULATION OF BIDS
CALL ORDER  : 002 CONTRACT ID : 05108 COUNTIES : Big Horn
LETTING DATE : 03/27/08 9:00 AM DISTRICT -5
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 6297
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC ICENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 620014000 858.000 GAL | 20.00000 17160.00] 20.00000 17160.00] 20.00000 17160.00
STRIPING-YELLOW PAINT | | |
0560 620014960 555.000 GAL | 47.00000 26085.00] 48.00000 26640.00] 49.00000 27195.00
STRIPING-YELLOW EPOXY | | |
0570 620017000 21.900 MILE | 550.00000 12045.00] 310.00000 6789.00] 318.00000 6964 .20
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 6,241,842.43| $ 6,795,961.04] $ 6,959,227.52
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 6,241,842.43] $ 6,795,961.04] $ 6,959,227.52




EMULS ASPHALT CRS-2P

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 003 -1
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : 05407 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : JCT US 212 - SOUTH
PROJECT(S) : (5162010000) SFCS 484-1(10)0
JCT US 212 - SOUTH
(6240029000) NH 37-2(29)55
ASHLAND - WEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 4,674,319.40  103.9879% 100.0000%
1 2094 PRINCE INC $ 4,495,059.00  100.0000% 96.1650%
2 2140 NORTHERN IMPROVEMENT CO - FARGO $ 4,790,958.27  106.5828% 102.4953%
3 6297 CENTURY COMPANIES INC $ 5,013,205.80  111.5270% 107.2500%
4 2050 RIVERSIDE CONTRACTING INC $ 5,862,399.60  130.4187% 125.4172%
IC 0 ) -EST- IC 1 ) 2094 1IC 2 ) 2140
IENGINEER"S ESTIMATE IPRINCE INC INORTHERN IMPROVEMENT CO - FAR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001 PMS OVERLAY, S & C - SFCS FUNDS - 100% STATE FUNDS
| | |
0010 104030010 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00] 1.00000 30000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 490000.00000 490000.00] 559706.23000 559706.23] 350715.00000 350715.00
MOBILIZATION | | |
0030 208010207 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00] 1.00000 4500.00
MPDES PERMIT FEES | | |
0040 210020170 236.000 MILE | 12.00000 2832.00] 20.60000 4861.60]| 10.00000 2360.00
TEST TRAILER-TRANSPORT,SETUP | | |
0050 301020415 9498.000 TON | 9.50000 90231.00] 21.55000 204681.90]| 20.00000 18996000
SHOULDER GRAVEL | | |
0060 301020718 424806.000 SQYD | 0.55000 233643.30] 0.51000 216651.06| 0.75000 318604.50
COVER - TYPE 1 | | |
0070 401020045 52101.000 TON | 30.00000 1563030.00] 27.00000 1406727.00] 36.00000 187563600
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0080 401020300 731.000 TON | 157 .00000 114767.00] 137.05000 100183.55| 125.00000 91375.00
HYDRATED LIME | | |
0090 402020092 2812.000 TON | 420.00000 1181040.00] 41281000 1160821.72| 400.00000 112480000
ASPHALT CEMENT PG 64-28 | | |
0095 402020305 18068.000 GAL | 2.00000 36136.00] 0.55000 9937.40] 1.60000 28908.80
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 719.900 TON | 410.00000 295159.00] 396.81000 285663.52]| 375.00000 269962.50
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 003 -2
TABULATION OF BIDS
CALL ORDER  : 003 CONTRACT ID : 05407 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- | 1 ) 2094 | 2 ) 2140
IENGINEER"™S ESTIMATE IPRINCE INC INORTHERN IMPROVEMENT CO - FAR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0110 411010000 26888.000 SQYD | 3.00000 80664.00] 1.72000 46247 .36 2.00000 53776.00
COLD MILLING | | |
0120 561020210 888.000 SQYD | 25.00000 22200.00] 13.65000 12121.20] 23.96000 21276.48
SILANE SEALER | | |
0130 606010030 575.000 LNFT | 20.00000 11500.00] 18.49000 10631.75] 17.27000 9930.25
GUARD RAIL-STEEL | | |
0140 606010047 37.500 LNFT | 40.00000 1500.00] 53.56000 2008.50] 67.76000 2541.00
GD RAIL-STL INT RDWY TERM SECT | | |
0150 606010190 4.000 EACH | 900.00000 3600.00] 1133.00000 4532.00] 1091 .90000 4367.60
GUARD RAIL-STL/BR APPR-TY 2 | | |
0160 606010230 4.000 EACH | 2200.00000 8800.00] 2435.95000 9743.80] 1901 .58000 7606.32
GUARD RAIL-STL/BR APPR-TY 3 | | |
0170 606010385 1155.000 LNFT | 2.50000 2887.50] 2.17000 2506.35] 2.06000 2379.30
REMOVE GUARD RAIL | | |
0180 606010642 7.000 EACH | 2500.00000 17500.00] 2286.60000 16006.20]| 2385.86000 16701.02
GUARD RAIL-OPTIONAL TERM SECT | | |
0190 610100557 14.800 ACRE | 1000.00000 14800.00] 1060.00000 15688.00]| 59710000 8837.08
REVEGETATION | | |
0200 618030005 300000.000 UNIT | 1.00000 300000.00] 0.83000 249000.00| 0.77000 231000.00
TRAFFIC CONTROL DEVICES CB | | |
0210 618100000 187.000 SQFT | 23.00000 4301.00] 20.60000 3852.20] 16.90000 3160.30
SINGLE USE SIGNS 1 | I
0220 619010075 32.800 SQFT | 22.00000 721.60] 22.66000 743.25| 20.17000 661.58
SIGNS-ALUM REFL SHEET (1) | | |
0230 619010086 108.500 SQFT | 2400000 2604.00] 2472000 2682.12] 23.61000 2561.69
SIGNS-ALUM REFL SHEET 1V | | |
0240 619010200 1.000 EACH | 200.00000 200.00] 139.05000 139.05] 115.65000 115.65
RESET SIGNS 1 | I
0250 619010230 33.000 EACH | 45.00000 1485.00] 36.05000 1189.65] 35.31000 1165.23
REMOVE SIGNS | | |
0260 619010310 160.000 LB | 3.90000 624.00] 4.12000 659.20] 3.37000 539.20
POSTS-STEEL U SIGN | | |
0270 619010480 204.000 LNFT | 11.25000 2295.00] 12.36000 2521.44] 9.90000 2019.60
POLES-TREATED TIMBER-BARN 4 IN | | |
0280 619010490 16.000 LNFT | 13.75000 220.00] 14.42000 230.72| 10.00000 160.00
POLES-TREATED TIMBER-BARN 5 IN | | |
0290 619011010 254.000 EACH | 22.00000 5588.00] 22.66000 5755.64] 2479000 6296 .66
DELINEATOR DES A | | |
0300 619011040 6.000 EACH | 26.00000 156.00] 25.75000 154.50] 28.44000 170.64
DELINEATOR DES D | | |
0310 620011105 14.000 GAL | 90.00000 1260.00] 46 .35000 648.90] 38.12000 533.68
| | |

WORDS AND SYMBOLS-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 003 -3
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 05407 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 2094 | 2 ) 2140
IENGINEER"S ESTIMATE IPRINCE INC INORTHERN IMPROVEMENT CO - FAR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 620011110 10.000 GAL | 90.00000 900.00] 46.35000 463.50] 38.12000 381.20
WORDS AND SYMBOLS-YELLOW PAINT | | |
0330 620011260 9.000 GAL | 210.00000 1890.00] 20549000 1849_41] 81.69000 735.21
WORDS/SYMBOLS-WHITE EPOXY | | |
0340 620011265 5.000 GAL | 210.00000 1050.00] 20549000 1027.45] 81.69000 408.45
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0350 620013000 2018.000 GAL | 20.00000 40360.00] 18.01000 36344.18| 17.97000 36263.46
STRIPING-WHITE PAINT | | |
0360 620013960 388.000 GAL | 60.00000 23280.00] 42 .65000 16548.20]| 46.29000 17960.52
STRIPING-WHITE EPOXY | | |
0370 620014000 1400.000 GAL | 20.00000 28000.00| 18.01000 2521400 17.97000 2515800
STRIPING-YELLOW PAINT | | |
0380 620014960 305.000 GAL | 60.00000 18300.00] 42 .65000 13008.25| 46.29000 14118.45
STRIPING-YELLOW EPOXY | | |
0390 620017000 53.200 MILE | 600.00000 31920.00] 463 .50000 2465820 522.78000 27811.90
TEMPORARY PAVEMENT MARKINGS | I |
0400 624000000 25.000 EACH | 175.00000 4375.00] 20600000 5150.00] 220.00000 5500.00
MAILBOX | | |
SECTION TOTALS | $ 4,674,319.40] $ 4,495 ,059.00] $ 4,790,958.27
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,674,319.40] $ 4,495 ,059.00] $ 4,790,958.27




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 003 -4
TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT ID : 05407 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 3 ) 6297 IC 4 ) 2050 1C )
ICENTURY COMPANIES INC IRIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 PMS OVERLAY, S & C - SFCS FUNDS - 100% STATE FUNDS
| |
0010 104030010 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00]
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 495000.00000 495000.00] 686000.00000 686000.00|
MOBILIZATION | | |
0030 208010207 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00]
MPDES PERMIT FEES | | |
0040 210020170 236.000 MILE | 10.00000 2360.00] 11.00000 2596.00]
TEST TRAILER-TRANSPORT,SETUP | | |
0050 301020415 9498.000 TON | 24.00000 227952.00] 22.00000 20895600 |
SHOULDER GRAVEL | | |
0060 301020718 424806.000 SQYD | 0.60000 254883.60] 0.95000 403565.70]
COVER - TYPE 1 | | |
0070 401020045 52101.000 TON | 37.00000 1927737.00] 45.00000 2344545 00|
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0080 401020300 731.000 TON | 140.00000 102340.00] 140.00000 102340.00]|
HYDRATED LIME | | |
0090 402020092 2812.000 TON | 40500000 1138860.00] 430.00000 1209160.00]
ASPHALT CEMENT PG 64-28 | | |
0095 402020305 18068.000 GAL | 1.65000 29812.20] 1.70000 30715.60]
EMULSIFIED ASPHALT SS-1 | | |
0100 402020368 719.900 TON | 400.00000 287960.00] 460.00000 331154.00]|
EMULS ASPHALT CRS-2P | | |
0110 411010000 26888.000 SQYD | 2.00000 53776.00] 1.50000 40332.00]
COLD MILLING | | |
0120 561020210 888.000 SQYD | 30.00000 26640.00] 34.00000 30192.00]
SILANE SEALER | | |
0130 606010030 575.000 LNFT | 17.50000 10062.50] 18.00000 10350.00]|
GUARD RAIL-STEEL | | |
0140 606010047 37.500 LNFT | 69.00000 2587.50] 70.00000 2625.00]
GD RAIL-STL INT RDWY TERM SECT | | |
0150 606010190 4.000 EACH | 1100.00000 4400.00] 1130.00000 4520.00]
GUARD RAIL-STL/BR APPR-TY 2 | | |
0160 606010230 4.000 EACH | 1925.00000 7700.00] 1970.00000 7880.00]
GUARD RAIL-STL/BR APPR-TY 3 | | |
0170 606010385 1155.000 LNFT | 2.00000 2310.00] 2.10000 2425 _.50]
REMOVE GUARD RAIL | | |
0180 606010642 7.000 EACH | 2400.00000 16800.00] 2470.00000 17290.00]|
GUARD RAIL-OPTIONAL TERM SECT | | |
0190 610100557 14.800 ACRE | 835.00000 12358.00] 1290.00000 19092.00]|
| | |

REVEGETATION



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 003 -5
TABULATION OF BIDS

CALL ORDER  : 003 CONTRACT ID : 05407 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 3 ) 6297 IC 4 ) 2050 1C )
ICENTURY COMPANIES INC IRIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0200 618030005 300000.000 UNIT | 0.75000 225000.00] 0.74000 222000.00]
TRAFFIC CONTROL DEVICES CB | | |
0210 618100000 187.000 SQFT | 17.00000 3179.00] 17.00000 3179.00]
SINGLE USE SIGNS | | |
0220 619010075 32.800 SQFT | 20.00000 656.00] 21.00000 688.80]|
SIGNS-ALUM REFL SHEET (1) | | |
0230 619010086 108.500 SQFT | 24.00000 2604.00] 2400000 2604.00]
SIGNS-ALUM REFL SHEET IV | | |
0240 619010200 1.000 EACH | 117.00000 117.00] 120.00000 120.00]
RESET SIGNS | | |
0250 619010230 33.000 EACH | 36.00000 1188.00] 37.00000 1221.00]
REMOVE SIGNS | | |
0260 619010310 160.000 LB | 3.50000 560.00] 3.50000 560.00]
POSTS-STEEL U SIGN | | |
0270 619010480 204.000 LNFT | 10.00000 2040.00] 10.00000 2040.00]
POLES-TREATED TIMBER-BARN 4 IN | | |
0280 619010490 16.000 LNFT | 10.00000 160.00] 10.00000 160.00]
POLES-TREATED TIMBER-BARN 5 IN | | |
0290 619011010 254.000 EACH | 25.00000 6350.00] 26.00000 6604.00]
DELINEATOR DES A | | |
0300 619011040 6.000 EACH | 29.00000 174.00] 29.00000 174.00]
DELINEATOR DES D | | |
0310 620011105 14.000 GAL | 39.00000 546.00] 39.00000 546.00]
WORDS AND SYMBOLS-WHITE PAINT | | |
0320 620011110 10.000 GAL | 39.00000 390.00] 39.00000 390.00]
WORDS AND SYMBOLS-YELLOW PAINT | | |
0330 620011260 9.000 GAL | 83.00000 747.00] 85.00000 765.00]
WORDS/SYMBOLS-WHITE EPOXY | | |
0340 620011265 5.000 GAL | 83.00000 415_00] 85.00000 425.00]
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0350 620013000 2018.000 GAL | 18.00000 36324.00] 19.00000 38342.00]
STRIPING-WHITE PAINT | | |
0360 620013960 388.000 GAL | 47.00000 18236.00] 48.00000 18624.00]|
STRIPING-WHITE EPOXY | | |
0370 620014000 1400.000 GAL | 18.00000 25200.00] 19.00000 26600.00]
STRIPING-YELLOW PAINT | | |
0380 620014960 305.000 GAL | 47.00000 14335.00] 48.00000 14640.00|
STRIPING-YELLOW EPOXY | | |
0390 620017000 53.200 MILE | 530.00000 28196.00] 540.00000 28728.00]
TEMPORARY PAVEMENT MARKINGS | | |
0400 624000000 25.000 EACH | 350.00000 8750.00] 230.00000 5750.00]
MAILBOX | | |
SECTION TOTALS | $ 5,013,205.80] $ 5,862,399.60] $
—————————————————————————————————————————— e e e e ——————————————————



CONTRACT TOTALS | $ 5,013,205.80] $ 5,862,399.60]




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -1
TABULATION OF BIDS
CALL ORDER  : 004 CONTRACT 1D : 10308 COUNTIES : Gallatin Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : HEBGEN LAKE - EAST & WEST
PROJECT(S) : (5960009000) STPP 87-1(9)0
HEBGEN LAKE - EAST & WEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 3,464,585.75  122.0269% 100.0000%
1 2032 JIM GILMAN EXCAVATING INC $ 2,839,198.33  100.0000% 81.9491%
2 2050 RIVERSIDE CONTRACTING INC $ 3,060,531.55  107.7956% 88.3376%
3 6297 CENTURY COMPANIES INC $ 3,612,629.65  127.2412% 104.2731%
4 6271 KNIFE RIVER - BELGRADE $ 3,929,812.17  138.4127% 113.4281%
5 2097 SCHELLINGER CONST CO INC $ 4,529,906.45  159.5488% 130.7489%
IC 0 ) -EST- IC 1 ) 2032 1IC 2 ) 2050
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BASE BID - PAVE, CRACK SEAL, SEAL & COVER
| | |
0010 104030010 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 400000.00000 400000.00] 316000.00000 316000.00] 450000.00000 450000.00
MOBILIZATION | | |
0030 203020278 760.000 CUYD | 15.00000 11400.00] 10.75000 8170.00] 2450000 18620.00
EXCAVATION - DIGOUTS 1 | I
0040 203020310 627.000 CUYD | 65.00000 40755.00] 35.00000 21945.00] 2450000 15361.50
SPECIAL BORROW-NEAT LINE | | |
0050 210020170 180.000 MILE | 12.00000 2160.00] 16.00000 2880.00] 10.00000 1800.00
TEST TRAILER-TRANSPORT,SETUP | I |
0060 301020340 1044.000 CUYD | 65.00000 67860.00] 51.50000 53766.00] 2450000 25578.00
CRUSHED AGGREGATE COURSE | | |
0080 402020502 42564.000 LB | 2.20000 93640.80] 1.71000 72784.44] 1.85000 78743.40
CRACK SEALING | | |
0090 561020080 513.100 SQYD | 18.00000 9235.80] 15.00000 7696.50] 16.00000 8209.60
PREPARE DECK | | |
0100 561020150 521.900 SQYD | 22.00000 11481.80] 21.50000 11220.85] 23.00000 12003.70
WATERPROOF MEMBRANE | | |
0110 602010010 80.000 LNFT | 18.00000 1440.00] 10.00000 800.00] 10.00000 800.00
REMOVE PIPE CULVERTS | | |
0120 603010040 80.000 LNFT | 50.00000 4000.00] 5400000 4320.00] 67.50000 5400.00
DRAINAGE PIPE 18 IN | | |
0130 606010030 112.500 LNFT | 23.00000 2587.50] 16.80000 1890.00] 15.00000 1687.50
| | |

GUARD RAIL-STEEL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -2
TABULATION OF BIDS
CALL ORDER  : 004 CONTRACT 1D : 10308 COUNTIES : Gallatin Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 2050
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 606010385 2750.000 LNFT | 2.25000 6187.50] 1.10000 3025.00] 2.00000 5500.00
REMOVE GUARD RAIL | | |
0150 606010642 55.000 EACH | 2600.00000 143000.00] 2120.00000 116600.00| 2350.00000 129250.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0160 606011150 11.000 EACH | 70.00000 770.00] 105.00000 1155.00] 50.00000 550.00
REMOVE CONC BARRIER RAIL | | |
0170 610100559 LUMP | 3700.00000 3700.00] 1000.00000 1000.00] 5000.00000 5000.00
REVEGETATION | | |
0180 618030005 300000.000 UNIT | 0.90000 270000.00] 0.60000 180000.00| 0.80000 240000.00
TRAFFIC CONTROL DEVICES CB | | |
0190 618100000 102.000 SQFT | 21.00000 2142.00] 20.00000 2040.00] 20.00000 2040.00
SINGLE USE SIGNS | | |
0200 620011105 12.000 GAL | 100.00000 1200.00] 45.00000 540.00] 45.00000 540.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0210 620011110 22.000 GAL | 60.00000 1320.00] 45.00000 990.00] 45.00000 990.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0220 620011260 7.000 GAL | 225.00000 1575.00] 200.00000 1400.00] 100.00000 700.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0230 620011265 16.000 GAL | 215.00000 3440.00] 200.00000 3200.00] 100.00000 1600.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0240 620013000 1388.000 GAL | 25.00000 34700.00] 18.00000 24984.00] 17.00000 23596.00
STRIPING-WHITE PAINT | | |
0250 620013960 1003.000 GAL | 50.00000 50150.00] 40.00000 40120.00] 43.00000 43129.00
STRIPING-WHITE EPOXY | | |
0260 620014000 810.000 GAL | 25.00000 20250.00] 18.00000 14580.00| 17.00000 13770.00
STRIPING-YELLOW PAINT | | |
0270 620014960 612.000 GAL | 50.00000 30600.00] 40.00000 24480.00] 43.00000 26316.00
STRIPING-YELLOW EPOXY | | |
0280 620017000 31.000 MILE | 800.00000 24800.00] 47500000 14725.00]| 480.00000 14880.00
TEMPORARY PAVEMENT MARKINGS | | |
0290 622011084 1367.000 SQYD | 2.40000 3280.80] 1.50000 2050.50] 2.00000 2734.00
GEOTEXTILE STABILIZATION | | |
0300 623000023 LUMP | 3500.00000 3500.00] 3600.00000 3600.00] 3500.00000 3500.00
TRANSVERSE RUMBLE STRIPS | | |
SECTION TOTALS | $ 1,270,176.20] $ 960,962.29]| $ 1,157,298.70
------------------------------------------ gy S

SECTION 0002 OPTION 1 - CRACK SEAL, PMS,

0305 301020718
COVER - TYPE 1

0310 401020001 1.900
DUST PALLIATIVE

441157.000

|
SQYD |

|
TON |
|

SEAL & COVER (MADISON-2

0.

200.

55000

00000

242636.

380.



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -3
TABULATION OF BIDS
CALL ORDER  : 004 CONTRACT 1D : 10308 COUNTIES : Gallatin Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2032 IC 2 ) 2050
IENGINEER"™S ESTIMATE |JIM GILMAN EXCAVATING INC IRIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 401020045 38550.000 TON | 26.00000 1002300.00] |
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0330 401020300 540.000 TON | 145.00000 78300.00] |
HYDRATED LIME | | |
0340 402020092 2080.900 TON | 415_00000 863573.50] |
ASPHALT CEMENT PG 64-28 | | |
0350 402020305 22116.000 GAL | 1.20000 26539.20] |
EMULSIFIED ASPHALT SS-1 | | |
0360 402020368 754.800 TON | 400.00000 301920.00] |
EMULS ASPHALT CRS-2P | | |
0370 411010000 304318.000 SQYD | 1.50000 456477.00] |
COLD MILLING | | |
SECTION TOTALS | $ 0.00] $ I $
—————————————————————————————————————————— e
SECTION 0003 OPTION 2 - COLD RECYCLE, CRACK SEAL, SEAL & COVER
| |
0380 301020600 2100.000 TON | 25.00000 52500.00] 32.00000 67200.00] 32.00000 67200.00
BLOTTER MATERIAL | | |
0385 301020718 441401.000 SQYD | 0.55000 242770.55] 0.55000 242770.55| 0.57000 251598.57
COVER - TYPE 1 | I |
0390 311010235 526.600 TON | 140.00000 73724.00] 172.00000 90575.20] 190.00000 100054 .00
QUICK LIME | | |
0400 401020042 989.000 TON | 100.00000 98900.00] 120.00000 118680.00]| 100.00000 98900.00
PLANT MIX GR D - COMMERCIAL | | |
0410 401020325 292984.000 SQYD | 3.00000 878952.00] 1.71000 501002.64| 1.67000 489283.28
COLD RECYCLED PLANT MIX | | |
0420 402020305 13725.000 GAL | 1.20000 16470.00] 2.00000 27450.00] 2.00000 27450.00
EMULSIFIED ASPHALT SS-1 | | |
0430 402020368 752.400 TON | 400.00000 300960.00] 400.00000 300960.00| 380.00000 285912.00
EMULS ASPHALT CRS-2P | | |
0440 402020476 1127.700 TON | 46000000 518742.00] 457 00000 515358.90]| 500.00000 563850.00
RECYCLING AGENT CIR-EE | | |
0450 411010000 3797.000 SQYD | 3.00000 11391.00] 3.75000 14238.75| 5.00000 18985.00
COLD MILLING | | |
SECTION TOTALS | $ 2,194,409.55]| $ 1,878,236.04] $ 1,903,232.85
------------------------------------------ gy S
CONTRACT TOTALS | $ 3,464,585 _75| $ 2,839,198.33] $ 3,060,531.55




CALL ORDER : 004

LETTING DATE : 03/27/08 9:00 AM

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -4
TABULATION OF BIDS

CONTRACT 1D : 10308 COUNTIES : Gallatin Madison
DISTRICT : 2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

( 4 ) 6271
K

( 3 ) 6297
C NIFE RIVER - BELGRADE

( 5 ) 2097
ENTURY COMPANIES INC S

CHELLINGER CONSTRUCTION CO 1

F ————

SECTION 0001 BASE BID - PAVE, CRACK SEAL, SEAL & COVER

0010 104030010 25000.
MISCELLANEOUS WORK
0020 109200005

MOBILIZATION

0030 203020278 760.
EXCAVATION - DIGOUTS

0040 203020310 627.
SPECIAL BORROW-NEAT LINE

0050 210020170 180.
TEST TRAILER-TRANSPORT,SETUP

0060 301020340 1044.
CRUSHED AGGREGATE COURSE

0080 402020502 42564 .
CRACK SEALING

0090 561020080 513.
PREPARE DECK

0100 561020150 521.
WATERPROOF MEMBRANE

0110 602010010 80.
REMOVE PIPE CULVERTS

0120 603010040 80.
DRAINAGE PIPE 18 IN

0130 606010030 112.
GUARD RAIL-STEEL

0140 606010385 2750.
REMOVE GUARD RAIL

0150 606010642 55.
GUARD RAIL-OPTIONAL TERM SECT

0160 606011150 11.

REMOVE CONC BARRIER RAIL
0170 610100559

REVEGETATION
0180 618030005 300000.
TRAFFIC CONTROL DEVICES CB
0190 618100000 102.
SINGLE USE SIGNS
0200 620011105 12.
WORDS AND SYMBOLS-WHITE PAINT
0210 620011110 22.

WORDS AND SYMBOLS-YELLOW PAINT

000

000

000

000

000

000

100

900

000

000

500

000

000

000

000

000

000

000

UNIT
LUMP
CUYD
CUYD
MILE
CUYD
LB
SQYD
SQYD
LNFT
LNFT
LNFT
LNFT
EACH
EACH
LUMP
UNIT
SQFT
GAL

GAL

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
| 1.00000 25000.00: 1.00000 25000-00: 1.00000 25000.00
I 470000.00000 470000.00: 475000.00000 475000-00I 450000.00000 450000.00
I 15.00000 11400.00: 22.50000 17100-00I 18.00000 13680.00
I 45.00000 28215.00: 42_.00000 26334-00I 26.00000 16302.00
I 15.00000 2700.00: 50.00000 9000-00I 10.00000 1800.00
I 40.00000 41760.00: 43.05000 44944-20I 50.00000 52200.00
I 3.25000 138333.00: 3.00000 127692-00I 1.80000 76615.20
: 50.00000 25655.00: 25.00000 12827-50I 20.00000 10262.00
: 50.00000 26095.00: 35.00000 18266-50I 22.00000 11481.80
: 15.00000 1200.00: 65.00000 5200-00I 25.00000 2000.00
: 80.00000 6400.00: 120.00000 9600-00I 70.00000 5600.00
: 16.50000 1856.25: 22.50000 2531-25I 17.00000 1912.50
: 2.25000 6187.50: 3.00000 8250-00I 1.20000 3300.00
: 2500.00000 137500.00: 3500.00000 192500.00I 2500.00000 137500.00
: 55.00000 605.00: 735.00000 8085.00I 150.00000 1650.00
: 5000.00000 5000.00: 12000.00000 12000.00I 3500.00000 3500.00
: 0.90000 270000.00: 0.95000 285000.00I 0.80000 240000.00
: 25.00000 2550.00: 25.25000 2575.50I 20.00000 2040.00
: 55.00000 660.00: 50.00000 600.00I 35.00000 420.00
i 55.00000 1210.00! 50.00000 1100.00! 35.00000 770.00



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -5
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 10308 COUNTIES : Gallatin Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 3 ) 6207 IC 4 ) 6271 IC 5 ) 2097
ICENTURY COMPANIES INC IKNIFE RIVER - BELGRADE | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0220 620011260 7.000 GAL | 250.00000 1750.00] 95.00000 665.00] 75.00000 525.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0230 620011265 16.000 GAL | 250.00000 4000.00] 95.00000 1520.00]| 75.00000 1200.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0240 620013000 1388.000 GAL | 22.00000 30536.00] 25.00000 34700.00] 1650000 22902.00
STRIPING-WHITE PAINT | | |
0250 620013960 1003.000 GAL | 50.00000 50150.00] 56.00000 56168.00] 41.50000 41624.50
STRIPING-WHITE EPOXY | | |
0260 620014000 810.000 GAL | 22.00000 17820.00] 25.50000 2065500 1650000 13365.00
STRIPING-YELLOW PAINT | | |
0270 620014960 612.000 GAL | 50.00000 30600.00] 56.00000 34272.00] 41.50000 25398.00
STRIPING-YELLOW EPOXY | | |
0280 620017000 31.000 MILE | 650.00000 20150.00] 580.00000 17980.00] 480.00000 14880.00
TEMPORARY PAVEMENT MARKINGS | | |
0290 622011084 1367.000 SQYD | 2.00000 2734.00] 4.00000 5468.00] 1.80000 2460.60
GEOTEXTILE STABILIZATION | I |
0300 623000023 LUMP | 4000.00000 4000.00] 6000 .00000 6000.00] 4000.00000 4000.00
TRANSVERSE RUMBLE STRIPS | | |
SECTION TOTALS | $ 1,364,066.75]| $ 1,461,033.95] $ 1,182,388.60
—————————————————————————————————————————— e
SECTION 0002 OPTION 1 - CRACK SEAL, PMS, SEAL & COVER (MADISON-2
| | |
0305 301020718 441157.000 SQYD | | | 0.55000 242636.35
COVER - TYPE 1 | I |
0310 401020001 1.900 TON | | | 1000.00000 1900.00
DUST PALLIATIVE | I |
0320 401020045 38550.000 TON | | | 34.00000 1310700.00
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0330 401020300 540.000 TON | | | 160.00000 86400.00
HYDRATED LIME | | |
0340 402020092 2080.900 TON | | | 425.00000 884382.50
ASPHALT CEMENT PG 64-28 | | |
0350 402020305 22116.000 GAL | | | 2.00000 44232.00
EMULSIFIED ASPHALT SS-1 | | |
0360 402020368 754.800 TON | | | 425.00000 320790.00
EMULS ASPHALT CRS-2P | | |
0370 411010000 304318.000 SQYD | | | 1.50000 456477 .00
COLD MILLING | | |
SECTION TOTALS | $ | $ | $ 3,347,517.85
+ +

SECTION 0003

OPTION 2 - COLD RECYCLE, CRACK SEAL, SEAL & COVER



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 004 -6
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 10308 COUNTIES : Gallatin Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 3 ) 6207 IC 4 ) 6271 IC 5 ) 2097
ICENTURY COMPANIES INC IKNIFE RIVER - BELGRADE | SCHELLINGER CONSTRUCTION CO 1
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0380 301020600 2100.000 TON | 40.00000 84000.00] 45.00000 94500.00]
BLOTTER MATERIAL | | |
0385 301020718 441401.000 SQYD | 0.65000 286910.65] 0.90000 397260.90]|
COVER - TYPE 1 | | |
0390 311010235 526.600 TON | 210.00000 110586.00]| 275.00000 144815.00]|
QUICK LIME | | |
0400 401020042 989.000 TON | 120.00000 118680.00]| 90.00000 89010.00]
PLANT MIX GR D - COMMERCIAL | | |
0410 401020325 292984.000 SQYD | 2.50000 732460.00] 2.13000 62405592
COLD RECYCLED PLANT MIX | | |
0420 402020305 13725.000 GAL | 2.00000 27450.00] 2.75000 37743.75]
EMULSIFIED ASPHALT SS-1 | | |
0430 402020368 752.400 TON | 450.00000 338580.00| 500.00000 376200.00]|
EMULS ASPHALT CRS-2P | | |
0440 402020476 1127.700 TON | 475.00000 535657.50] 575.00000 648427 .50
RECYCLING AGENT CIR-EE | I |
0450 411010000 3797.000 SQYD | 3.75000 14238.75| 1495000 56765.15]
COLD MILLING | I |
SECTION TOTALS | $ 2,248,562.90] $ 2,468,778.22| $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,612,629.65| $ 3,929,812.17] $ 4,529,906.45




COVER - TYPE 1

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 005 -1
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : D4-NON-INTERSTATE-STRUCTURE REPLACEMENT
PROJECT(S) : (3457699000) NH 0002(699)
D4-NON- INTERSTATE-STRUCTURE REPLACEMENT
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 3,825,622.85  124.7175% 100.0000%
1 6297 CENTURY COMPANIES INC $ 3,067,429.46  100.0000% 80.1812%
2 4048 MARTIN CONSTRUCTION INC - ND $ 3,117,278.73  101.6251% 81.4842%
IC 0 ) -EST- 1IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001  STR REPLACEMENT W/CULVERTS (N-57) - MCCONE CO.
| | |
0010 104100000 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | | |
0020 104230000 LUMP | 400000.00000 400000.00] 317803.36000 317803.36] 429250.00000 429250.00
DETOUR-CONST MAINTAIN AND REM | | |
0030 105100200 1.100 CRKM | 5800.00000 6380.00] 3175.52000 3493.07]  10100.00000 11110.00
FINISH GRADE CONTROL | | |
0040 109200000 LUMP | 645000.00000 645000.00] 328723.48000 328723.48| 349898.29000 349898.29
MOBILIZATION | | |
0050 202011000 LUMP | 250000.00000 250000.00]  85530.95000 85530.95] 181800.00000 181800.00
REMOVE STRUCTURE | | |
0060 203300000 39874.000 M3 | 15.00000 598110.00] 5.46000 217712.04] 7.85000 313010.90
EMBANKMENT IN PLACE | | |
0070 203500000 6710.000 M3 | 8.00000 53680.00] 5.33000 35764.30] 5.05000 33885.50
TOPSOIL-SALVAGING AND PLACING | | |
0080 207300000 424.000 M3 | 50.00000 21200.00] 67.49000 28615.76] 54_71000 23197.04
BEDDING MATERIAL | | |
0090 207310000 269.000 M3 | 50.00000 13450.00] 37.57000 10106.33] 53.25000 14324.25
FOUNDATION MATERIAL | | |
0100 208105000 35000.000 UNIT | 1.00000 35000.00] 1.00000 35000.00] 1.52000 53200.00
TEMPORARY EROSION CONTROL - CB | | |
0110 208106000 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00] 1.00000 4500.00
MPDES PERMIT FEES | | |
0120 301270000 2257.000 M3 | 50.00000 112850.00] 73.62000 166160.34| 59.77000 134900.89
CRUSHED AGGREGATE COURSE | | |
0130 301440010 3226.000 M2 | 1.75000 5645.50] 15.27000 49261.02] 10.50000 33873.00
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 005 -2
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 401040500 1015.000 MT | 150.00000 152250.00] 230.00000 233450.00] 231.00000 23446500
PLANT MIX GR D - COMMERCIAL | | |
0145 402200000 645.000 L | 0.75000 483.75| 7.83000 5050.35] 1.68000 1083.60
EMULSIFIED ASPHALT SS-1 | | |
0150 402225000 6.000 MT | 1000.00000 6000.00] 1397 .43000 8384 .58] 1275.75000 7654 .50
EMULSIFIED ASPHALT CRS-2P | | |
0160 551170000 12.700 M3 | 2000.00000 25400.00] 1436.61000 18244 95| 1515.00000 19240.50
CONCRETE-CLASS DD | | |
0170 557420050 258.900 M | 330.00000 85437.00] 682.09000 176593.10]| 606 .64000 15705910
REVISE BRIDGE RAIL-W740 | | |
0180 602010000 11.800 M | 65.00000 767.00] 43.31000 511.06] 50.50000 595_.90
REMOVE PIPE CULVERTS | | |
0190 603007500 20.500 M | 300.00000 6150.00] 286.07000 5864 .44] 192.63000 3948.92
DRAINAGE PIPE 750 MM | | |
0200 603021000 61.500 M | 800.00000 49200.00] 1156. 44000 71121.06] 870.32000 53524 .68
DRAINAGE PIPE 2100 MM | | |
0210 603100616 1.000 M | 300.00000 300.00] 971.08000 971.08]| 40514000 405.14
CSP 600 MM X 1.63 MM | | |
0220 603100617 17.000 M | 300.00000 5100.00] 219.53000 3732.01] 151.22000 2570.74
CSP 600 MM X 1.63 MM CTD | | |
0230 603122421 38.500 M | 900.00000 34650.00] 2641.60000 101701.60]| 733.58000 28242 .83
CSPA 2400 MM X 2.01 MM CTD | | |
0240 603448920 39.500 M | 425_00000 16787.50] 345_06000 13629.87] 50675000 20016.63
RCP IRR 900 MM CL 2 | | |
0250 606140000 20.000 EACH | 3800.00000 76000.00] 3083.95000 61679.00] 2742.81000 54856. 20
GRD RL-BOX BEAM/BR APP-SEC TYPE 1 | | |
0260 606242000 20.000 EACH | 4400.00000 88000.00] 449175000 89835.00] 3994.89000 79897.80
GD RL BOX BEAM OPT TERM SEC | | |
0270 607204000 859.800 M | 9.00000 7738.20] 8.17000 7024 .57] 7.06000 6070.19
FARM FENCE-TYPE F4W | | |
0280 607204100 737.500 M | 8.00000 5900.00] 8.28000 6106.50] 7.16000 5280.50
FARM FENCE-TYPE F4M | | |
0290 607205000 160.000 M | 20.00000 3200.00] 8.13000 1300.80] 7.03000 1124.80
FARM FENCE-TYPE F5W | | |
0300 607205100 605.600 M | 7.50000 4542 00| 8.88000 5377.73] 7.67000 4644 .95
FARM FENCE-TYPE F5M | | |
0310 607211000 38.000 EACH | 150.00000 5700.00] 198.26000 7533.88] 171.20000 650560
FARM FENCE-PANEL/SINGLE FW | | |
0320 607212000 38.000 EACH | 175.00000 6650.00] 311.46000 11835.48]| 268.95000 10220.10
FARM FENCE-PANEL/DOUBLE FW | | |
0330 607300200 38.400 M | 35.00000 1344.00] 33.42000 1283.33] 28.87000 1108.61
| | |

FARM GATE-WIRE-TYPE G-2



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 005 -3
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 607400000 889.600 M | 6.50000 5782.40] 6.55000 5826.88] 5.66000 5035.14
FENCE-TEMPORARY | | |
0350 607490000 3.000 EACH | 60.00000 180.00] 77.09000 231.27] 66.57000 199.71
DEADMAN | | |
0360 607602900 428.000 M | 10.00000 4280.00] 13.00000 5564.00] 11.23000 4806.44
FARM FENCE-TYPE F2M-990 MM WW | | |
0370 610110000 10.500 HA | 700.00000 7350.00] 336.26000 3530.73] 290.35000 3048.68
SEEDING AREA NO 1 | | |
0380 610120000 0.500 HA | 1500.00000 750.00] 124977000 624.89| 1079.15000 539.58
SEEDING AREA NO 2 | | |
0390 610210000 10.500 HA | 350.00000 3675.00] 360.70000 3787.35] 311.46000 3270.33
FERTILIZING AREA NO 1 | | |
0400 610222000 0.500 HA | 325.00000 162.50] 945.09000 472.55| 816.06000 408.03
FERTILIZING AREA NO 2 | | |
0410 610400000 10.500 HA | 200.00000 2100.00] 155.40000 1631.70] 134.17000 1408.79
CONDITION SEEDBED SURFACE | | |
0420 610405010 1000.000 UNIT | 1.00000 1000.00] 1.00000 1000.00] 1.00000 1000.00
NOXI0US WEED CONTROL | | |
0430 613010000 11.700 M3 | 140.00000 1638.00] 126.64000 1481.69] 101.00000 1181.70
RIPRAP-CLASS 1 RANDOM | | |
0440 618020000 LUMP | 250000.00000 250000.00] 238896.02000 238896.02]  88352.30000 88352.30
TRAFFIC CONTROL | | |
0450 618030000 0.900 KM | 1100.00000 990.00] 2951.50000 2656.35] 2625.00000 2362.50
TEMPORARY PAVEMENT MARKINGS | | |
0460 618140000 18.400 M2 | 225.00000 4140.00] 241.31000 4440.10] 214.62000 3949.01
SINGLE USE SIGNS | | |
0470 620010000 242.000 L | 15.00000 3630.00] 25.97000 6284.74] 23.10000 5590.20
STRIPING-WHITE PAINT | | |
0480 620020000 91.000 L | 20.00000 1820.00] 25.97000 2363.27] 23.10000 2102.10
STRIPING-YELLOW PAINT | | |
0490 622220000 777.000 M2 | 5.00000 3885.00] 3.37000 2618.49] 3.03000 2354.31
GEOTEXTILE STABILIZATION | | |
0500 624010000 3971.000 M2 | 5.00000 19855.00] 3.20000 12707.20] 2.77000 10999.67
STRAW COCONUT BLANKET | | |
0510 800060000 2.000 EACH | 230.00000 460.00] 179.06000 358.12| 202.00000 404.00
MAILBOX | | |
SECTION TOTALS | $ 3,064,112_85| $ 2,433,376.39] $ 2,443,478.65
------------------------------------------ gy S
SECTION 0002  ALTERNATE AA1l - BR REPLACEMENT W\RCB (N-61 STA 899+21)
| |
0520 207300000 38.000 M3 | 50.00000 1900.00 63.13000 2398.94] 65 .65000 2494.70

BEDDING MATERIAL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 005 -4
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 207310000 76.000 M3 | 50.00000 3800.00] 39.81000 3025.56] 63.77000 4846 .52
FOUNDATION MATERIAL | | |
0540 551170000 6.000 M3 | 2000.00000 12000.00] 1427 .34000 8564 .04 1515.00000 9090.00
CONCRETE-CLASS DD | | |
0550 603582100 24.500 M | 3500.00000 85750.00] 2368.47000 58027.52] 2506.32000 61404 .84
REIN CONC BOX 2100 MM X 1500 MM | | |
0560 622220000 163.000 M2 | 5.00000 815.00] 3.14000 511.82| 3.03000 493.89
GEOTEXTILE STABILIZATION | |
SECTION TOTALS | $ 0.00] $ 72,527.88] $ 78,329.95
—————————————————————————————————————————— e
SECTION 0003 ALTERNATE AA2 - BR REPLACEMENT W/CSPA (N-61 STA 899+21)
| | |
0570 207300000 71.000 M3 | 50.00000 3550.00] 63.13000 4482 23| 95_95000 6812.45
BEDDING MATERIAL | | |
0580 207310000 40.000 M3 | 50.00000 2000.00] 39.81000 1592.40] 94_.07000 3762.80
FOUNDATION MATERIAL | I |
0590 551170000 6.800 M3 | 2000.00000 13600.00] 1427 .34000 9705.91] 1515.00000 10302.00
CONCRETE-CLASS DD | | |
0600 603122421 23.500 M | 1200.00000 28200.00] 876.34000 20593.99] 916.72000 21542.92
CSPA 2400 MM X 2.01 MM CTD | | |
0610 622220000 146.000 M2 | 5.00000 730.00] 3.14000 45844 3.03000 442 .38
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 48,080.00] $ 36,832.97| $ 42,862.55
—————————————————————————————————————————— e
SECTION 0004  ALTERNATE AB1 - BR REPLACMENT W/RCB DBL (N-61 STA 163+38)
| | |
0620 207300000 172.000 M3 | 50.00000 8600.00] 52.31000 8997.32] 65.65000 11291.80
BEDDING MATERIAL | | |
0630 551170000 10.200 M3 | 2000.00000 20400.00] 1427 .34000 14558.87| 1515.00000 15453.00
CONCRETE-CLASS DD | | |
0640 603584215 46.000 M | 7000.00000 322000.00] 6448.73000 296641 .58 5613.24000 258209.04
REIN CONC BOX 4200 MM X 2100 MM DBL | | |
SECTION TOTALS | $ 351,000.00] $ 320,197.77] $ 284,953.84
------------------------------------------ gy S
SECTION 0005 ALTERNATE AB2 - BR REPLACMENT W/SSPPA (N-61 STA 163+38)
| |
0650 207300000 445.000 M3 | 50.00000 22250.00] 52.31000 23277.95] 95.95000 42697.75
BEDDING MATERIAL | | |
0660 551170000 27.600 M3 | 2000.00000 55200.00] 1427 .34000 39394 .58] 1515.00000 41814.00
CONCRETE-CLASS DD | | |
0670 603337283 126.000 M | 3100.00000 390600.00] 2397.67000 302106.42] 1992 .29000 251028.54
SSPPA 3.810 M X 2.82 MM CTD | | |
SECTION TOTALS | $ 0.00] $ 364,778.95] $ 335,540.29
+ +



SECTION 0006  ALTERNATE AC1 - BR REPLACMENT W/RCB DBL (N-61 STA 172+93)
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 005 -5
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0680 207300000 127.000 M3 | 50.00000 6350.00] 51.93000 6595.11] 65.65000 8337.55
BEDDING MATERIAL | | |
0690 207310000 255.000 M3 | 50.00000 12750.00] 30.49000 7774.95] 63.77000 16261.35
FOUNDATION MATERIAL | | |
0700 551170000 9.500 M3 | 2000.00000 19000.00] 1427 .34000 13559.73] 1515.00000 14392.50
CONCRETE-CLASS DD | | |
0710 603583522 39.500 M | 5300.00000 209350.00] 5652 .05000 223255 .98 475671000 187890.05
REIN CONC BX 3350 X 2100 MM DBL | | |
0720 622220000 456.000 M2 | 5.00000 2280.00] 3.14000 1431.84] 3.03000 1381.68
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 0.00] $ 252,617.61] $ 228,263.13
—————————————————————————————————————————— e
SECTION 0007  ALTERNATE AC2 - BR REPLACEMENT W/SSPPA (N-61 STA 172+93)
| | |
0730 207300000 274.000 M3 | 50.00000 13700.00] 51.93000 14228.82] 95_95000 26290.30
BEDDING MATERIAL | | |
0740 207310000 149.000 M3 | 50.00000 7450.00] 30.10000 4484 90| 94_07000 14016.43
FOUNDATION MATERIAL | | |
0750 551170000 19.600 M3 | 2000.00000 39200.00] 1427 .34000 27975.86] 1515.00000 29694 .00
CONCRETE-CLASS DD | | |
0760 603338280 60.000 M | 3250.00000 195000.00]| 2247.03000 134821.80]| 2822.14000 16932840
SSPPA 4.040 M X 2.82 MM CTD | | |
0770 622220000 406.000 M2 | 5.00000 2030.00] 3.14000 1274.84] 3.03000 1230.18
GEOTEXTILE STABILIZATION | | |
SECTION TOTALS | $ 257,380.00] $ 182,786.22| $ 240,559.31
—————————————————————————————————————————— e
SECTION 0008 ALTERNATE AD1 - BR REPLACEMENT W/CSP (N-61 STA 110+91)
| | |
0780 207300000 54.000 M3 | 50.00000 2700.00] 52.99000 2861.46] 65.65000 3545.10
BEDDING MATERIAL | | |
0790 551170000 8.200 M3 | 2000.00000 16400.00] 1427 .34000 11704.19] 1515.00000 12423.00
CONCRETE-CLASS DD | | |
0800 603582424 46.000 M | 3800.00000 174800.00] 2519.74000 115908.04| 2212.01000 101752.46
REIN CONC BOX 2400 MM X2400 MM | | |
SECTION TOTALS | $ 0.00] $ 130,473.69] $ 117,720.56
------------------------------------------ gy S
SECTION 0009 ALTERNATE AD2 - BR REPLACEMENT W/CSP (N-61 STA 110+91)
| |
0810 207300000 145.000 M3 | 50.00000 7250.00] 52.99000 7683.55] 95.95000 13912.75
BEDDING MATERIAL | | |
0820 551170000 12.000 M3 | 2000.00000 24000.00] 1427 .34000 17128.08]| 1515.00000 18180.00
|

CONCRETE-CLASS DD



MONTANA DEPARTMENT OF TRANSPORTATION

DATE : 04/07/08
PAGE : 005 -6
TABULATION OF BIDS
CALL ORDER  : 005 CONTRACT ID : 07308 COUNTIES : Phillips McCone
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6297 IC 2 ) 4048
IENGINEER"™S ESTIMATE ICENTURY COMPANIES INC IMARTIN CONSTRUCTION INC - ND
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0830 603103040 41.000 M | 1800.00000 73800.00] 1693.28000 69424.48] 2222.00000 91102.00
CSP 3000 MM X 3.51 MM CTD | | |
SECTION TOTALS | $ 105,050.00] $ 94,236.11] $ 123,194.75
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,825,622.85] $ 3,067,429.46]| $ 3,117,278.73




MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER  : 006 CONTRACT ID :
LETTING DATE : 03/27/08 9:00 AM DISTRICT
CONTRACT TIME :
CONTRACT DESCRIPTION : BELT CR-4 KM N OF JCT S-331
PROJECT(S) : (4867006000) BR 228-1(6)16
BELT CR-4 KM N OF JCT S-331

VENDOR RANKING :

RANK VENDOR NO./NAME

0 -EST- ENGINEER"S ESTIMATE

1 2054 SLETTEN CONSTRUCTION COMPANY
2 2109 COP CONSTRUCTION LLC

11308

- 3
140 WORKING DAYS (AVAILABLE DAYS)

COUNTIES : Cascade

2,119,877.60
2,446,238.20
2,871,134.22

DATE : 04/07/08
PAGE : 006 -1
Chouteau
% OVER % OVER
LOW BID EST
86.6587% 100.0000%

100.0000%
117 .3694%

115.3953%
135.4387%

( O ) -EST-
E

|
LINE NO /7 ITEM CODE / ALT |
|

ITEM DESCRIPTION QUANTITY UNIT PRICE

NGINEER®"S ESTIMATE

AMOUNT
__________________________________________ A o

SECTION 0001  APPROACHES - G, GS, PMS - 51% CASCADE C0/49% CHOUTEAU CO

0010 104100000
MISCELLANEOUS WORK

20000.000 UNIT 1.00000

COVER - TYPE 1

|
0020 104230000 LUMP | 150000.00000
DETOUR-CONST MAINTAIN AND REM |
0030 105100200 0.600 CRKM | 5900.00000
FINISH GRADE CONTROL |
0040 105200000 LUMP | 10000.00000
BRIDGE SURVEY |
0050 109200000 LUMP | 300000.00000
MOBILIZATION |
0060 202011000 LUMP | 12500.00000
REMOVE STRUCTURE |
0070 202341000 14.000 M | 45.00000
REMOVE EMBANKMENT PROTECTOR |
0080 203100000 6329.000 M3 | 9.00000
EXCAVATION-UNCLASSIFIED |
0090 203500000 586.000 M3 | 8.00000
TOPSOIL-SALVAGING AND PLACING |
0100 208106000 900.000 UNIT | 1.00000
MPDES PERMIT FEES |
0110 208106050 LUMP | 25000.00000
TEMPORARY EROSION CONTROL - LS |
0120 301270000 1245.000 M3 | 40.00000
CRUSHED AGGREGATE COURSE |
0130 301440010 2653.000 M2 | 2.00000
|

20000.

150000.

3540.

10000.

300000.

12500.

630.

56961.

4688.

900.

25000.

49800.

5306.

|
00]

|
00]

|
|
|
|
+

¢ 1)
S

2054

2 ) 2109

LETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC

UNIT PRICE

1.

298000.

9000.

2500.

500000.

52500.

15.

11.

17.

1.

50000.

63.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-00000

|
AMOUNT| UNIT PRICE
_____________________________ o

20000.00
298000.00
5400.00
2500.00
500000.00

52500.00

69619.00
9962.00
900.00
50000.00
78435.00

I
I
I
I
I
I
I
I
I
I
I
I
I
210.00]
I
I
I
I
I
I
I
I
I
I
I
5306.00]

I

1.00000

410000.00000

5700.00000

2700.00000

345000.00000

350000.00000

180.00000

19.00000

17.00000

1.00000

9800.00000

70.00000

2.00000

AMOUNT

20000.

410000.

3420.

2700.

345000.

350000.

2520.

120251.

9962.

900.

9800.

87150.

5306.

00

00

00

00

00

00

00

00

00

00

00

00

00



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 006 -2
TABULATION OF BIDS
CALL ORDER  : 006 CONTRACT 1D : 11308 COUNTIES : Cascade Chouteau
LETTING DATE : 03/27/08 9:00 AM DISTRICT -3
IC 0 ) -EST- | 1 ) 2054 2 ) 2109
IENGINEER"™S ESTIMATE ISLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 401040500 675.000 MT | 90.00000 60750.00] 110.00000 74250.00] 110.00000 74250.00
PLANT MIX GR D - COMMERCIAL | | |
0145 402200000 531.000 L | 0.75000 398.25] 1.10000 584.10] 1.30000 690.30
EMULSIFIED ASPHALT SS-1 | | |
0150 402225000 5.900 MT | 450.00000 2655.00] 825_00000 4867.50] 950.00000 5605.00
EMULSIFIED ASPHALT CRS-2P | | |
0160 551175000 140.700 M3 | 820.00000 115374.00] 450.00000 63315.00] 1000.00000 140700.00
CONCRETE-CLASS DD | | |
0170 551410000 191.200 M3 | 625.00000 119500.00] 450.00000 86040.00] 1100.00000 210320.00
CONCRETE-CLASS SD | | |
0180 552150000 687.900 M2 | 15.00000 10318.50] 15.00000 10318.50]| 9.00000 6191.10
TRANSVERSE DECK GROOVING | | |
0190 552405000 10.990 M | 400.00000 4396.00]| 660.00000 7253.40] 570.00000 6264 .30
EXPANSION JOINT | | |
0200 552610000 4.000 EACH | 1500.00000 6000.00] 2600.00000 10400.00]| 2100.00000 8400.00
ELASTOMERIC BEARING DEV-TFE | | |
0210 552701000 175.100 M3 | 525.00000 91927.50] 450.00000 78795.00] 470.00000 82297.00
DRILLED SHAFT CONCRETE | | |
0220 552722900 37.300 M | 5000.00000 186500.00]| 3500.00000 130550.00]| 2100.00000 78330.00
DRILLED SHAFT-2.29 M | | |
0230 552762290 13.800 M | 1600.00000 22080.00] 3000.00000 41400.00] 3900.00000 53820.00
DRILLED SHAFT CASING - 2.29 M | | |
0240 553040000 324.000 M | 800.00000 259200.00] 700.00000 226800.00]| 720.00000 233280.00
PRESTRESSED BEAM-TYPE M-72 | | |
0250 555100000 24095.000 KG | 3.00000 72285.00] 3.50000 84332.50] 2.40000 57828.00
REINFORCING STEEL | | |
0260 555200000 21976.000 KG | 3.00000 65928.00] 3.50000 76916.00] 2.70000 59335.20
REINFORCING STEEL-EPOXY COATED | | |
0270 557200000 165.040 M | 300.00000 49512.00] 245.00000 40434 .80] 270.00000 44560 .80
BRIDGE RAIL-T 101 | | |
0280 559233110 55.200 M | 170.00000 9384.00] 185.00000 10212.00] 200.00000 11040.00
FURN STL PILE HP 310 X 110 MM | | |
0290 559333110 51.200 M | 50.00000 2560.00] 20.00000 1024.00] 180.00000 9216.00
DR STL PILE HP 310 X 110 MM | | |
0300 559505000 12.800 M | 400.00000 5120.00] 530.00000 6784.00] 1000.00000 12800.00
PILE DRILL AND SOCKET | | |
0310 559556000 8.000 EACH | 140.00000 1120.00] 150.00000 1200.00] 220.00000 1760.00
PILE DRIVING POINT | | |
0320 602010000 13.000 M | 90.00000 1170.00] 40.00000 520.00] 150.00000 1950.00
REMOVE PIPE CULVERTS | | |
0330 603004500 34.500 M | 135.00000 4657 .50 143.00000 4933.50] 160.00000 5520.00
| | |

DRAINAGE PIPE 450 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 006 -3
TABULATION OF BIDS
CALL ORDER  : 006 CONTRACT 1D : 11308 COUNTIES : Cascade Chouteau
LETTING DATE : 03/27/08 9:00 AM DISTRICT -3
IC 0 ) -EST- | 1 ) 2054 2 ) 2109
IENGINEER"™S ESTIMATE ISLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 606000000 22.900 M | 70.00000 1603.00] 53.00000 1213.70] 77.00000 1763.30
GUARD RAIL-STEEL | | |
0350 606015000 45.700 M | 140.00000 6398.00] 10700000 4889.90| 160.00000 7312.00
GUARD RAIL-STL INT RDWY TERM SECT | | |
0360 606120000 4.000 EACH | 1100.00000 4400.00]| 985.00000 3940.00] 1400.00000 5600.00
GUARD RAIL-STL/BR APPR-TY 2 | | |
0370 606250000 2.000 EACH | 2500.00000 5000.00] 2355.00000 4710.00] 3500.00000 7000.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0380 606440010 83.000 M | 425_00000 35275.00] 500.00000 41500.00] 520.00000 43160.00
WATER FILLED BARRIER | | |
0390 606800000 152.400 M | 9.00000 1371.60] 7.00000 1066.80] 9.80000 1493.52
REMOVE GUARD RAIL | | |
0400 607204000 213.000 M | 11.00000 2343.00] 8.00000 1704.00] 12.00000 2556.00
FARM FENCE-TYPE F4W | | |
0410 607204200 97.000 M | 12.00000 1164.00] 8.00000 776.00] 12.00000 1164.00
FARM FENCE-TYPE F4W AND F4M | | |
0420 607211000 11.000 EACH | 160.00000 1760.00] 100.00000 1100.00] 260.00000 2860.00
FARM FENCE-PANEL/SINGLE FW | | |
0430 607212000 5.000 EACH | 195.00000 975.00] 110.00000 550.00] 460.00000 2300.00
FARM FENCE-PANEL/DOUBLE FW | | |
0440 607400000 335.000 M | 8.00000 2680.00] 12.00000 4020.00] 6.20000 2077.00
FENCE-TEMPORARY | | |
0450 607602991 164.000 M | 13.00000 2132.00] 9.00000 1476.00] 18.00000 2952.00
FARM FENCE-TYPE F2W-990 MM WW | | |
0460 610110000 0.900 HA | 750.00000 675.00] 890.00000 801.00] 1300.00000 1170.00
SEEDING AREA NO 1 | | |
0470 610210000 0.900 HA | 400.00000 360.00] 150.00000 135.00] 220.00000 198.00
FERTILIZING AREA NO 1 | | |
0480 610400000 0.900 HA | 550.00000 495_00] 210.00000 189.00] 300.00000 270.00
CONDITION SEEDBED SURFACE | | |
0490 613030000 2155.000 M3 | 80.00000 172400.00] 65.00000 140075.00]| 62.00000 133610.00
RIPRAP-CLASS 3 RANDOM | | |
0500 614100000 91.600 M2 | 550.00000 50380.00] 1020.00000 93432.00] 720.00000 65952 .00
DESIGN, CONSTRUCT MSE WALLS | | |
0510 618010000 80000.000 UNIT | 0.95000 76000.00] 0.76000 60800.00] 0.80000 64000.00
TRAFFIC CONTROL-DEVICES CB | | |
0520 618030000 0.600 KM | 1000.00000 600.00] 3500.00000 2100.00] 3700.00000 2220.00
TEMPORARY PAVEMENT MARKINGS | | |
0530 618140000 9.200 M2 | 240.00000 2208.00] 200.00000 1840.00] 210.00000 1932.00
SINGLE USE SIGNS | | |
0540 619023000 1.710 M2 | 270.00000 461.70] 290.00000 495.90] 310.00000 530.10
| | |

SIGNS-SHEET ALUM INCR-SHT 1



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 006 -4
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 11308 COUNTIES : Cascade Chouteau
LETTING DATE : 03/27/08 9:00 AM DISTRICT -3
IC 0 ) -EST- IC 1 ) 2054 2 ) 2109
IENGINEER"S ESTIMATE ISLETTEN CONSTRUCTION COMPANY |COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 619033000 0.540 M2 | 255_00000 137.70] 240.00000 129.60] 250.00000 135.00
SIGNS-SHEET ALUM REFL SHT 1 | | |
0560 619234000 22.200 M | 33.00000 732.60| 35.00000 777.00] 33.00000 732.60
POLES-TRD TMBR-BARN 100 MM | | |
0570 619700000 2.000 EACH | 50.00000 100.00] 30.00000 60.00] 30.00000 60.00
REMOVE SIGNS | | |
0580 619702000 1.000 EACH | 135.00000 135.00] 175.00000 175.00]| 180.00000 180.00
REMOVE SIGNS-GUIDE | | |
0590 620010000 64.000 L | 22.00000 1408.00| 50.00000 3200.00] 53.00000 3392.00
STRIPING-WHITE PAINT | | |
0600 620020000 64.000 L | 22.00000 1408.00| 50.00000 3200.00] 53.00000 3392.00
STRIPING-YELLOW PAINT | | |
0610 620110000 42.000 L | 47.00000 1974.00| 80.00000 3360.00] 85.00000 3570.00
STRIPING-WHITE EPOXY | | |
0620 620120000 42.000 L | 47.00000 1974.00] 80.00000 3360.00] 85.00000 3570.00
STRIPING-YELLOW EPOXY | I |
0630 622120000 2715.000 M2 | 2.75000 7466.25] 3.00000 8145.00] 2.40000 6516.00
PERM. EROSION CONTROL-HIGH SURV | | |
0640 800010000 500.000 HOUR | 9.50000 4750.00] 5.00000 2500.00] 55.00000 27500.00
TRAINING PROGRAM | | |
0650 800060000 5.000 EACH | 190.00000 950.00] 151 .00000 755.00]| 160.00000 800.00
MAILBOX | | |
SECTION TOTALS | $ 2,119,877.60] $ 2,446,238.20] $ 2,871,134.22
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,119,877.60] $ 2,446,238.20] $ 2,871,134.22




EMULSIFIED ASPHALT SS-1

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 007 -1
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT ID : 15308 COUNTIES : Ravalli
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : HAMILTON - SOUTH
PROJECT(S) : (6194109000) NH 7-1(109)23
DARBY-NORTH & SOUTH
(6195111000) NH 7-1(111)39
CHARLOS HEIGHTS
(6196113000) NH 7-1(113)44
HAMILTON - SOUTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 2,152,472.55  114.4474% 100.0000%
1 2097 SCHELLINGER CONST CO INC $ 1,880,753.20  100.0000% 87.3764%
2 6469 HELENA SAND & GRAVEL INC DBA BLAHNIK CONST & READY MIX $ 2,053,748.00  109.1982% 95.4134%
IC 0 ) -EST- 1IC 1 ) 2097 2 ) 6469
IENGINEER"S ESTIMATE |SCHELLINGER CONSTRUCTION CO |HELENA SAND & GRAVEL INC DBA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001  SEAL & COVER
| | |
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 200000.00000 200000.00]  65000.00000 65000.00] 57497.28000 57497.28
MOBILIZATION | | |
0030 210020170 4.000 MILE | 100.00000 400.00] 50.00000 200.00] 272.00000 1088.00
TEST TRAILER-TRANSPORT,SETUP | | |
0040 301020416 1276.000 CUYD | 55.00000 70180.00] 30.00000 38280.00] 49.50000 63162.00
SHOULDER GRAVEL | | |
0050 301020718 450815.000 SQYD | 0.45000 202866.75] 0.45000 202866.75| 0.41000 184834.15
COVER - TYPE 1 | | |
0060 301020735 24859.000 SQYD | 0.70000 17401.30] 0.55000 13672.45] 0.48000 11932.32
COVER - TYPE 2 | | |
0070 303050420 1330.000 TON | 29.00000 38570.00] 20.00000 26600.00] 18.20000 24206.00
CRUSH AND STKPL COVER MATL-TYPE 1 | | |
0080 401020049 15106.000 TON | 28.00000 422968.00] 27.00000 407862.00] 35.90000 542305.40
PLANT MIX SURF GR S NV - 3/4 IN | | |
0090 401020300 211.000 TON | 153.00000 32283.00] 160.00000 33760.00] 159.00000 33549.00
HYDRATED LIME | | |
0100 402020092 815.500 TON | 375.00000 305812.50] 400.00000 326200.00]| 394_00000 321307.00
ASPHALT CEMENT PG 64-28 | | |
0110 402020305 356.000 GAL | 5.50000 1958.00] 4.00000 1424.00] 2.65000 943_40
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 007 -2
TABULATION OF BIDS
CALL ORDER  : 007 CONTRACT ID : 15308 COUNTIES : Ravalli
LETTING DATE : 03/27/08 9:00 AM DISTRICT -1
IC 0 ) -EST- IC 1 ) 2097 1IC 2 ) 6469
IENGINEER"™S ESTIMATE |SCHELLINGER CONSTRUCTION CO |HELENA SAND & GRAVEL INC DBA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 402020368 807.700 TON | 375.00000 302887.50] 370.00000 298849.00] 406.00000 327926.20
EMULS ASPHALT CRS-2P | | |
0130 411010000 11019.000 SQYD | 3.25000 35811.75] 3.00000 33057.00] 3.10000 34158.90
COLD MILLING | | |
0140 606010047 287.500 LNFT | 38.00000 10925.00] 35.00000 10062.50]| 36.50000 10493.75
GD RAIL-STL INT RDWY TERM SECT | | |
0150 606010370 25.000 LNFT | 20.00000 500.00] 6.50000 162.50] 6.75000 168.75
RESET GUARD RAIL | | |
0160 606010385 2033.000 LNFT | 2.75000 5590.75]| 1.50000 3049.50] 3.75000 7623.75
REMOVE GUARD RAIL | | |
0170 606010642 40.000 EACH | 2650.00000 106000.00]| 2200.00000 88000.00] 2200.00000 88000.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0180 610100559 LUMP |  10000.00000 10000.00]  12500.00000 12500.00]  11000.00000 11000.00
REVEGETATION | | |
0190 618030005 250000.000 UNIT | 0.85000 212500.00] 0.70000 175000.00| 0.72000 18000000
TRAFFIC CONTROL DEVICES CB | | |
0200 618100000 102.000 SQFT | 22.00000 224400 20.00000 2040.00] 19.10000 1948.20
SINGLE USE SIGNS | | |
0210 620010301 38.000 GAL | 190.00000 7220.00] 100.00000 3800.00] 264.00000 10032.00
CURB MARKING-YELLOW EPOXY | | |
0220 620011105 27.000 GAL | 85.00000 2295.00] 65.00000 1755.00] 78.60000 2122.20
WORDS AND SYMBOLS-WHITE PAINT | | |
0230 620011110 66.000 GAL | 85.00000 5610.00] 65.00000 4290.00] 68.10000 4494 .60
WORDS AND SYMBOLS-YELLOW PAINT | | |
0240 620011260 15.000 GAL | 175.00000 2625.00] 100.00000 1500.00] 251.00000 3765.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0250 620013000 919.000 GAL | 30.00000 27570.00] 19.50000 17920.50]| 19.90000 18288.10
STRIPING-WHITE PAINT | | |
0260 620013960 958.000 GAL | 53.00000 50774.00] 44.00000 42152.00] 47.10000 45121.80
STRIPING-WHITE EPOXY | | |
0270 620014000 500.000 GAL | 30.00000 15000.00] 19.50000 9750.00] 19.90000 9950.00
STRIPING-YELLOW PAINT | | |
0280 620014960 370.000 GAL | 53.00000 19610.00] 44.00000 16280.00]| 47 .40000 17538.00
STRIPING-YELLOW EPOXY | | |
0290 620017000 4.200 MILE | 600.00000 2520.00] 600.00000 2520.00] 691.00000 2902.20
TEMPORARY PAVEMENT MARKINGS | | |
0300 623000000 37.000 MILE | 550.00000 20350.00] 600.00000 22200.00] 470.00000 17390.00
RUMBLE STRIPS | | |
SECTION TOTALS | $ 2,152,472.55]| $ 1,880,753.20] $ 2,053,748.00
------------------------------------------ gy S
CONTRACT TOTALS | $ 2,152,472.55] $ 1,880,753.20] $ 2,053,748.00




TRANSVERSE DECK GROOVING

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -1
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BIG POWDER R-3 KM E POWDERVILLE
PROJECT(S) : (5436011000) BR 9038(11)
BIG POWDER R-3 KM E POWDERVILLE
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 2,211,823.65  111.3429% 100.0000%
1 6436 HEAVY CONSTRUCTORS INC $ 1,986,497.69  100.0000% 89.8127%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 2,213,873.00  111.4460% 100.0927%
3 2109 COP CONSTRUCTION LLC $ 2,846,552.10  143.2950% 128.6971%
4 6011 EDWARD T COPPS CONSTRUCTION $ 3,810,696.43  191.8299% 172.2875%
IC 0 ) -EST- IC 1 ) 6436 IC 2 ) 2054
IENGINEER"™S ESTIMATE |[HEAVY CONSTRUCTORS INC ISLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ gy S
SECTION 0001  APPROACHES - G, GS
| | |
0010 104030010 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00] 1.00000 30000.00
MISCELLANEOUS WORK | | |
0020 105080115 3600.000 CRFT | 0.90000 3240.00] 1.96000 7056.00] 1.00000 3600.00
FINISH GRADE CONTROL | | |
0030 105080200 LUMP | 8500.00000 8500.00] 3754.94000 3754.94] 5000.00000 5000.00
BRIDGE SURVEY | | |
0040 109200005 LUMP | 375000.00000 375000.00] 213078.46000 213078.46] 317000.00000 317000.00
MOBILIZATION | | |
0050 202020041 LUMP | 135000.00000 135000.00] 29654 .42000 29654.42]  50000.00000 50000.00
REMOVE STRUCTURE | | |
0060 203020375 11631.000 CUYD | 10.00000 116310.00] 11.92000 138641.52] 5.50000 63970.50
EMBANKMENT IN PLACE | | |
0070 203080100 1732.000 CUYD | 6.00000 10392.00] 8.91000 15432.12] 4.50000 7794.00
TOPSOIL-SALVAGING AND PLACING | | |
0080 208010150 LUMP |  25000.00000 25000.00] 5571.14000 5571.14]  55000.00000 55000.00
TEMPORARY EROSION CONTROL - LS | | |
0090 208010207 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES | | |
0100 301020251 2475.000 CUYD | 50.00000 123750.00] 34.54000 85486.50] 45.00000 111375.00
BRIDGE END BACKFILL | | |
0110 301020526 1218.000 CUYD | 50.00000 60900.00] 33.43000 40717.74] 45.00000 54810.00
TOP SURF 3/4 IN GR 3B | | |
0120 501010510 1356.000 SQYD | 16.50000 22374.00] 16.15000 21899.40] 15.00000 20340.00
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -2
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6436 IC 2 ) 2054
IENGINEER"™S ESTIMATE |[HEAVY CONSTRUCTORS INC ISLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0130 551020035 131.900 CUYD | 610.00000 80459.00] 85575000 112873.43] 450.00000 59355.00
CONCRETE-CLASS DD | | |
0140 551020107 358.400 CUYD | 660.00000 236544 .00] 807.95000 28956928 450.00000 161280.00
CONCRETE-CLASS SD | | |
0150 553010160 1856.000 LNFT | 260.00000 482560.00] 232.25000 431056.00] 350.00000 649600.00
PRESTRESSED BEAM-TYPE M-72 | | |
0160 555010100 7922.000 LB | 1.20000 9506.40] 1.23000 9744.06] 2.00000 15844.00
REINFORCING STEEL | | |
0170 555010200 69481.000 LB | 1.20000 83377.20] 1.20000 83377.20] 2.00000 138962.00
REINFORCING STEEL-EPOXY COATED | | |
0180 557010012 938.700 LNFT | 95.00000 89176.50] 89.25000 83778.98] 80.00000 75096.00
BRIDGE RAIL-T 101 | | |
0190 559010202 1.000 EACH | 2500.00000 2500.00] 2647 .60000 2647.60] 8000.00000 8000.00
RE-DRIVE TEST PILE | | |
0200 559030091 524.000 LNFT | 135.00000 70740.00] 205.96000 107923.04| 250.00000 131000.00
FURN STL PIPE PILE 24 OD X 3/4 IN | | |
0210 559030092 348.000 LNFT | 26.00000 9048.00] 40.82000 14205.36| 75.00000 26100.00
DR STL PIPE PILE 24 X 3/4 IN | | |
0220 559040035 1.000 EACH | 6000.00000 6000.00]  10028.06000 10028.06| 6000.00000 6000.00
DYNAMIC LOAD TEST | | |
0230 559050082 344.000 LNFT | 60.00000 20640.00] 90.39000 31094.16] 125.00000 43000.00
FURN STL PILE HP 14 X 117 | | |
0240 559050141 1830.000 SQFT | 35.00000 64050.00] 32.85000 60115.50] 15.00000 27450.00
SHEET PILE WALL | | |
0250 559050150 2.000 EACH | 8650.00000 17300.00] 2876.83000 5753.66] 7500.00000 15000.00
ABUTMENT RESTRAINING DEVICE | | |
0260 559060085 332.000 LNFT | 20.00000 6640.00] 21.10000 7005.20] 10.00000 3320.00
DR STL PILE HP 14 X 117 | | |
0270 559060200 12.000 EACH | 135.00000 1620.00] 327.42000 3929.04]| 350.00000 4200.00
PILE CUTTING SHOE | | |
0280 559060300 8.000 EACH | 205.00000 1640.00] 212.64000 1701.12] 200.00000 1600.00
PILE DRIVING POINT | | |
0290 561010500 30.500 LNFT | 200.00000 6100.00] 178.86000 5455 23] 250.00000 7625.00
EXPANSION JOINT | | |
0300 561010600 8.000 EACH | 1350.00000 10800.00] 329.09000 2632.72] 800.00000 6400.00
ELASTOMERIC BEARING DEVICES | | |
0310 603010040 76.000 LNFT | 42.00000 3192.00] 31.38000 2384 .88] 34.00000 2584.00
DRAINAGE PIPE 18 IN | | |
0320 603010048 40.000 LNFT | 75.00000 3000.00] 51.54000 2061.60] 48.00000 1920.00
DRAINAGE PIPE 24 IN | | |
0330 606010023 2.000 EACH | 575.00000 1150.00] 512.55000 1025.10] 460.00000 920.00
| | |

ONE-WAY DEPART TERM SECTION



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -3
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6436 IC 2 ) 2054
IENGINEER"™S ESTIMATE |[HEAVY CONSTRUCTORS INC ISLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 606010030 100.000 LNFT | 19.00000 1900.00] 20.11000 2011.00] 20.00000 2000.00
GUARD RAIL-STEEL | | |
0350 606010190 4.000 EACH | 950.00000 3800.00] 1036.23000 4144 _92| 930.00000 3720.00
GUARD RAIL-STL/BR APPR-TY 2 | | |
0360 606010642 2.000 EACH | 2400.00000 4800.00] 2601.73000 5203.46] 2400.00000 4800.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0370 607100114 591.000 LNFT | 3.60000 2127.60] 4.53000 2677.23] 3.00000 1773.00
FARM FENCE-TYPE F2W-32 IN WW | | |
0380 607100252 1214.000 LNFT | 2.80000 3399.20] 3.25000 3945.50] 3.00000 3642.00
FARM FENCE-TYPE F4M | | |
0390 607100360 12.000 EACH | 170.00000 2040.00] 45218000 5426.16] 175.00000 2100.00
FARM FENCE-PANEL/SINGLE FW | | |
0400 607100380 16.000 EACH | 240.00000 3840.00] 52226000 8356.16] 250.00000 400000
FARM FENCE-PANEL/DOUBLE FW | | |
0410 607100430 36.000 LNFT | 1450000 522.00] 13.67000 492.12| 4.00000 14400
FARM GATE-WIRE TYPE G-2 | | |
0420 607100720 2.000 EACH | 50.00000 100.00] 694.96000 1389.92] 30.00000 60.00
DEADMAN | | |
0430 610100101 1.800 ACRE | 500.00000 900.00] 557.11000 1002.80] 400.00000 720.00
SEEDING AREA NO 1 | | |
0440 610100102 0.300 ACRE | 2000.00000 600.00] 1002.83000 300.85] 400.00000 120.00
SEEDING AREA NO 2 | | |
0450 610100326 1.800 ACRE | 180.00000 324.00] 222.84000 401.11] 400.00000 720.00
FERTILIZING AREA NO 1 | | |
0460 610100327 0.300 ACRE | 700.00000 210.00] 55710000 167.13] 400.00000 120.00
FERTILIZING AREA NO 2 | | |
0470 610100555 1.800 ACRE | 220.00000 396.00] 222.84000 401.11] 250.00000 450.00
CONDITION SEEDBED SURFACE | | |
0480 610100560 470.000 SQYD | 2.25000 1057.50] 15.74000 7397.80] 13.00000 6110.00
RIPRAP REVEGETATION | | |
0490 610100561 842.000 SQYD | 2.50000 2105.00] 1.95000 1641.90] 5.00000 4210.00
EROSION CONTROL BLANKET | | |
0500 613100040 595.000 CUYD | 65.00000 38675.00] 100.42000 59749.90] 45.00000 26775.00
RIPRAP-CLASS 2 RANDOM | | |
0510 618030080 LUMP |  20000.00000 20000.00]  12256.53000 12256.53]  40000.00000 4000000
TRAFFIC CONTROL | | |
0520 618100000 153.000 SQFT | 20.00000 3060.00] 22.28000 3408.84] 20.00000 3060.00
SINGLE USE SIGNS | | |
0530 619010075 7.500 SQFT | 28.00000 210.00] 2451000 183.83] 22.00000 165.00
SIGNS-ALUM REFL SHEET (1) | | |
0540 619010086 8.000 SQFT | 30.00000 240.00] 26.74000 213.92| 2400000 192.00
| | |

SIGNS-ALUM REFL SHEET 1V



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -4
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 6436 IC 2 ) 2054
IENGINEER"™S ESTIMATE |[HEAVY CONSTRUCTORS INC ISLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0550 619010230 6.000 EACH | 40.00000 240.00] 39.00000 234_00] 35.00000 210.00
REMOVE SIGNS | | |
0560 619010480 38.000 LNFT | 11.00000 418.00] 14.49000 550.62| 13.00000 494.00
POLES-TREATED TIMBER-BARN 4 IN | | |
0570 622011043 695.000 SQYD | 2.95000 2050.25] 3.90000 2710.50] 2.50000 1737.50
PERM. EROSION CONTROL-HIGH SURV | | |
0580 624000030 7.000 EACH | 200.00000 1400.00] 239.56000 1676.92] 215.00000 1505.00
MAILBOX-LARGE | | |
SECTION TOTALS | $ 2,211,823.65]| $ 1,986,497.69] $ 2,213,873.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,211,823.65] $ 1,986,497.69] $ 2,213,873.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -5
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
| 3 ) 2109 IC 4 ) 6011 1C )
|COP CONSTRUCTION LLC |EDWARD T COPPS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  APPROACHES - G, GS
| | |
0010 104030010 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00]
MISCELLANEOUS WORK | | |
0020 105080115 3600.000 CRFT | 2.10000 7560.00] 2.50000 9000.00]
FINISH GRADE CONTROL | | |
0030 105080200 LUMP | 4100.00000 4100.00]  14000.00000 14000.00]|
BRIDGE SURVEY | | |
0040 109200005 LUMP | 366000.00000 366000.00] 745000.00000 745000.00|
MOBILIZATION | | |
0050 202020041 LUMP | 400000.00000 400000.00] 340000.00000 340000. 00|
REMOVE STRUCTURE | | |
0060 203020375 11631.000 CUYD | 5.90000 68622.90] 11.86000 137943 .66
EMBANKMENT IN PLACE | | |
0070 203080100 1732.000 CUYD | 4.80000 8313.60] 11.86000 20541.52]
TOPSOIL-SALVAGING AND PLACING | | |
0080 208010150 LUMP | 5000.00000 5000.00]  20000.00000 20000.00]
TEMPORARY EROSION CONTROL - LS | | |
0090 208010207 900.000 UNIT | 1.00000 900.00] 1.00000 900.00]
MPDES PERMIT FEES | | |
0100 301020251 2475.000 CUYD | 58.00000 143550.00]| 73.52000 181962.00]|
BRIDGE END BACKFILL | | |
0110 301020526 1218.000 CUYD | 64 .00000 77952.00] 81.82000 99656.76]
TOP SURF 3/4 IN GR 3B | | |
0120 501010510 1356.000 SQYD | 6.00000 8136.00] 13.00000 17628.00]|
TRANSVERSE DECK GROOVING | | |
0130 551020035 131.900 CUYD | 1600.00000 211040.00] 1060.60000 139893.14]|
CONCRETE-CLASS DD | | |
0140 551020107 358.400 CUYD | 1300.00000 465920.00] 1300.00000 465920.00]
CONCRETE-CLASS SD | | |
0150 553010160 1856.000 LNFT | 240.00000 445440 .00 350.00000 649600.00|
PRESTRESSED BEAM-TYPE M-72 | | |
0160 555010100 7922.000 LB | 1.00000 7922.00] 3.75000 29707.50]
REINFORCING STEEL | | |
0170 555010200 69481.000 LB | 1.00000 69481.00] 2.50000 173702.50]|
REINFORCING STEEL-EPOXY COATED | | |
0180 557010012 938.700 LNFT | 84.00000 78850.80] 9498000 89157.73]
BRIDGE RAIL-T 101 | | |
0190 559010202 1.000 EACH | 8600.00000 8600.00] 5000.00000 5000.00]
RE-DRIVE TEST PILE | | |
0200 559030091 524.000 LNFT | 200.00000 104800.00]| 300.00000 157200.00]|
| | |

FURN STL PIPE PILE 24 OD X 374 IN



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -6
TABULATION OF BIDS

CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 3 ) 2109 IC 4 ) 6011 1C )
|COP CONSTRUCTION LLC |EDWARD T COPPS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 559030092 348.000 LNFT | 250.00000 87000.00] 292.01000 101619.48]
DR STL PIPE PILE 24 X 3/4 IN | |
0220 559040035 1.000 EACH | 9200.00000 9200.00]  13500.00000 13500.00]|
DYNAMIC LOAD TEST | | |
0230 559050082 344.000 LNFT | 82.00000 28208.00] 100.71000 34644 .24
FURN STL PILE HP 14 X 117 | | |
0240 559050141 1830.000 SQFT | 32.00000 58560.00] 65.00000 118950.00|
SHEET PILE WALL | | |
0250 559050150 2.000 EACH | 3300.00000 6600.00] 7500.00000 15000.00]|
ABUTMENT RESTRAINING DEVICE | | |
0260 559060085 332.000 LNFT | 15.00000 4980.00]| 9470000 31440.40]
DR STL PILE HP 14 X 117 | | |
0270 559060200 12.000 EACH | 190.00000 2280.00] 250.00000 3000.00]
PILE CUTTING SHOE | | |
0280 559060300 8.000 EACH | 87.00000 696.00] 150.00000 1200.00]
PILE DRIVING POINT | | |
0290 561010500 30.500 LNFT | 280.00000 8540.00] 550.00000 16775.00]|
EXPANSION JOINT | | |
0300 561010600 8.000 EACH | 250.00000 2000.00] 2500.00000 20000.00]
ELASTOMERIC BEARING DEVICES | | |
0310 603010040 76.000 LNFT | 36.00000 2736.00] 53.36000 405536
DRAINAGE PIPE 18 IN | | |
0320 603010048 40.000 LNFT | 53.00000 2120.00] 61.66000 2466.40]
DRAINAGE PIPE 24 IN | | |
0330 606010023 2.000 EACH | 540.00000 1080.00] 545 _45000 1090.90]
ONE-WAY DEPART TERM SECTION | | |
0340 606010030 100.000 LNFT | 21.00000 2100.00] 21.40000 2140.00]
GUARD RAIL-STEEL | | |
0350 606010190 4.000 EACH | 1100.00000 4400.00] 1102.74000 4410.96|
GUARD RAIL-STL/BR APPR-TY 2 | | |
0360 606010642 2.000 EACH | 2800.00000 5600.00] 2768.71000 5537.42]
GUARD RAIL-OPTIONAL TERM SECT | | |
0370 607100114 591.000 LNFT | 5.20000 3073.20] 4.83000 2854 53]
FARM FENCE-TYPE F2W-32 IN WW | | |
0380 607100252 1214.000 LNFT | 3.70000 4491 .80 3.46000 4200.44|
FARM FENCE-TYPE F4M | | |
0390 607100360 12.000 EACH | 510.00000 6120.00] 48120000 5774.40]
FARM FENCE-PANEL/SINGLE FW | | |
0400 607100380 16.000 EACH | 590.00000 9440.00] 555. 78000 8892.48]
FARM FENCE-PANEL/DOUBLE FW | | |
0410 607100430 36.000 LNFT | 16.00000 576.00] 14.55000 523.80]
FARM GATE-WIRE TYPE G-2 | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 008 -7
TABULATION OF BIDS
CALL ORDER : 008 CONTRACT 1D : 08308 COUNTIES : Powder River
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 3 ) 2109 IC 4 ) 6011 |
|COP CONSTRUCTION LLC |EDWARD T COPPS CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 607100720 2.000 EACH | 110.00000 220.00] 98.48000 196.96]
DEADMAN | | |
0430 610100101 1.800 ACRE | 650.00000 1170.00] 49932000 898.78|
SEEDING AREA NO 1 | | |
0440 610100102 0.300 ACRE | 2600.00000 780.00] 1832.27000 54968
SEEDING AREA NO 2 | | |
0450 610100326 1.800 ACRE | 150.00000 270.00] 310.33000 558.59]
FERTILIZING AREA NO 1 | | |
0460 610100327 0.300 ACRE | 150.00000 45.00] 1318.97000 395.69]
FERTILIZING AREA NO 2 | | |
0470 610100555 1.800 ACRE | 330.00000 594.00] 511.78000 921.20]
CONDITION SEEDBED SURFACE | | |
0480 610100560 470.000 SQYD | 11.00000 5170.00] 13.07000 6142.90]
RIPRAP REVEGETATION | | |
0490 610100561 842.000 SQYD | 4.90000 4125_80]| 8.82000 7426.44]
EROSION CONTROL BLANKET | | |
0500 613100040 595.000 CUYD | 85.00000 50575.00] 79.44000 47266.80]
RIPRAP-CLASS 2 RANDOM | | |
0510 618030080 LUMP |  12000.00000 12000.00]  13043.19000 13043.19]
TRAFFIC CONTROL | | |
0520 618100000 153.000 SQFT | 26.00000 3978.00] 23.71000 3627.63]
SINGLE USE SIGNS | | |
0530 619010075 7.500 SQFT | 29.00000 217.50] 26.09000 195.68]
SIGNS-ALUM REFL SHEET (1) | | |
0540 619010086 8.000 SQFT | 31.00000 248.00] 28.46000 227.68|
SIGNS-ALUM REFL SHEET 1V | | |
0550 619010230 6.000 EACH | 45.00000 270.00] 41.50000 249.00]
REMOVE SIGNS | | |
0560 619010480 38.000 LNFT | 17.00000 646.00] 15.41000 585.58|
POLES-TREATED TIMBER-BARN 4 IN | | |
0570 622011043 695.000 SQYD | 3.30000 2293.50] 2.50000 1737.50]
PERM. EROSION CONTROL-HIGH SURV | | |
0580 624000030 7.000 EACH | 280.00000 1960.00] 254.93000 1784.51]
MAILBOX-LARGE | | |
SECTION TOTALS | $ 2,846,552.10] $ 3,810,696.43|
------------------------------------------ gy S
CONTRACT TOTALS | $ 2,846,552.10] $ 3,810,696.43|




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 009 -1
TABULATION OF BIDS
CALL ORDER  : 009 CONTRACT 1D : 12308 COUNTIES : Daniels
LETTING DATE : 03/27/08 9:00 AM DISTRICT T4
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : SCOBEY - NORTH
PROJECT(S) : (6241013000) STPP-SFCP 32-2(13)52
SCOBEY - NORTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,765,656.00  101.5323% 100.0000%
1 2140 NORTHERN IMPROVEMENT CO - FARGO $ 1,739,009.45  100.0000% 98.4908%
2 6297 CENTURY COMPANIES INC $ 1,911,235.70  109.9037% 108.2451%
3 2050 RIVERSIDE CONTRACTING $ 1,943,863.73  111.7799% 110.0930%
IC 0 ) -EST- 1IC 1 ) 2140 1IC 2 ) 6297
IENGINEER"™S ESTIMATE INORTHERN IMPROVEMENT CO - FA |JCENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 PMS OVERLAY, MILL, CRUSH & STKPILE COVER, BR RAIL, SIGNING - STPP-SFCP FUNDS (SFCP CAPPED AT $800,000.00)
| | |
0010 104030010 12000.000 UNIT | 1.00000 12000.00] 1.00000 12000.00]| 1.00000 12000.00
MISCELLANEOUS WORK I
0020 109200005 LUMP | 190000.00000 190000.00] 159625 .00000 159625.00] 239500.00000 239500.00
MOBILIZATION | | |
0030 210020170 126.000 MILE | 16.00000 2016.00] 25.00000 3150.00] 11.50000 1449.00
TEST TRAILER-TRANSPORT,SETUP | I |
0040 303050420 3025.000 TON | 27.00000 81675.00] 30.00000 90750.00] 30.00000 90750.00
CRUSH AND STKPL COVER MATL-TYPE 1 I I I
0050 401020045 23770.000 TON | 25.50000 606135.00] 25.00000 594250.00 | 29.00000 689330.00
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0060 401020300 333.000 TON | 168.00000 55944 .00] 170.00000 56610.00] 175.00000 58275.00
HYDRATED LIME | | |
0070 402020092 1281.600 TON | 425_00000 544680.00] 450.00000 576720.00]| 42500000 544680.00
ASPHALT CEMENT PG 64-28 | | |
0080 411010000 9312.000 SQYD | 4.00000 37248.00] 1.70000 15830.40]| 4.00000 37248.00
COLD MILLING | | |
0090 557010535 101.000 LNFT | 110.00000 11110.00] 185.00000 18685.00| 193.00000 19493.00
REVISE BRIDGE RAIL-W740 | | |
0100 606010030 12.500 LNFT | 50.00000 625.00] 22.00000 275.00] 22.00000 275.00
GUARD RAIL-STEEL | | |
0110 606010230 8.000 EACH | 1500.00000 12000.00] 1725.00000 13800.00]| 1900.00000 15200.00
GUARD RAIL-STL/BR APPR-TY 3 | | |
0120 606010265 4.000 EACH | 3000.00000 12000.00] 2800.00000 11200.00]| 2900.00000 11600.00
GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1 | | |
0130 606010385 800.000 LNFT | 2.75000 2200.00] 3.00000 2400.00] 1.70000 1360.00
REMOVE GUARD RAIL | | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 009 -2
TABULATION OF BIDS
CALL ORDER  : 009 CONTRACT 1D : 12308 COUNTIES : Daniels
LETTING DATE : 03/27/08 9:00 AM DISTRICT T4
| 0 ) -EST- IC 1 ) 2140 2 ) 6297
IENGINEER"™S ESTIMATE INORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 606010641 4.000 EACH | 3500.00000 14000.00] 4100.00000 16400.00] 4400.00000 17600.00
GD RL BOX BEAM OPT TERM SEC | | |
0150 606010642 8.000 EACH | 2500.00000 20000.00] 2200.00000 17600.00]| 2350.00000 18800.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0160 618030005 125000.000 UNIT | 0.90000 112500.00] 0.85000 106250.00| 0.86000 107500.00
TRAFFIC CONTROL DEVICES CB | | |
0170 618100000 102.000 SQFT | 20.00000 2040.00] 19.25000 1963.50] 21.00000 2142.00
SINGLE USE SIGNS | | |
0180 619010051 14.000 SQFT | 25.00000 350.00] 30.00000 420.00] 32.00000 448.00
SIGNS-ALUM SHEET INCR (1) | | |
0190 619010075 53.200 SQFT | 25.00000 1330.00] 19.00000 1010.80] 19.00000 1010.80
SIGNS-ALUM REFL SHEET (1) | | |
0200 619010086 102.100 SQFT | 18.00000 1837.80] 17.50000 1786.75] 19.00000 1939.90
SIGNS-ALUM REFL SHEET IV | | |
0210 619010210 1.000 EACH | 470.00000 470.00] 200.00000 200.00] 204.00000 204.00
RESET SIGNS-GUIDE | | |
0220 619010230 35.000 EACH | 23.00000 805.00] 30.00000 1050.00] 32.00000 1120.00
REMOVE SIGNS 1 | I
0230 619010240 1.000 EACH | 130.00000 130.00] 185.00000 185.00] 190.00000 190.00
REMOVE S1GNS-GUIDE | | |
0240 619010310 252.000 LB | 3.10000 781.20] 3.00000 756.00] 3.00000 756.00
POSTS-STEEL U SIGN | | |
0250 619010480 126.000 LNFT | 9.00000 1134.00] 8.75000 1102.50] 9.00000 1134.00
POLES-TREATED TIMBER-BARN 4 IN | | |
0260 619010490 46.000 LNFT | 12.00000 552_00] 9.25000 425_50] 9.00000 414.00
POLES-TREATED TIMBER-BARN 5 IN | | |
0270 619011010 406.000 EACH | 28.00000 11368.00] 22.00000 8932.00] 2400000 9744.00
DELINEATOR DES A | | |
0280 619011040 24.000 EACH | 30.00000 720.00] 25_.50000 612.00] 27.00000 648.00
DELINEATOR DES D | | |
0290 620011105 5.000 GAL | 125.00000 625.00] 135.00000 675.00] 138.00000 690.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0300 620011110 7.000 GAL | 80.00000 560.00] 125.00000 875.00] 127.00000 889.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0310 620013000 518.000 GAL | 25.00000 12950.00] 18.50000 9583.00] 20.00000 10360.00
STRIPING-WHITE PAINT | | |
0320 620014000 202.000 GAL | 25.00000 5050.00] 18.50000 3737.00] 20.00000 4040.00
STRIPING-YELLOW PAINT | | |
0330 620017000 14.600 MILE | 700.00000 10220.00] 500.00000 7300.00] 510.00000 7446.00
TEMPORARY PAVEMENT MARKINGS | | |
0340 800320010 6.000 EACH | 100.00000 600.00] 475.00000 2850.00] 500.00000 3000.00
MISCELLANEOUS WORK | | |
SECTION TOTALS | $ 1,765,656.00] 1,739,009.45] $ 1,911,235.70
+ + +



CONTRACT TOTALS | $ 1,765,656.00] $ 1,739,009.45] $ 1,911,235.70




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 009 -3
TABULATION OF BIDS

CALL ORDER  : 009 CONTRACT 1D : 12308 COUNTIES : Daniels
LETTING DATE : 03/27/08 9:00 AM DISTRICT T4
IC 3 ) 2050 1(C ) 1(C )
IRIVERSIDE CONTRACTING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 PMS OVERLAY, MILL, CRUSH & STKPILE COVER, BR RAIL, SIGNING - STPP-SFCP FUNDS (SFCP CAPPED AT $800,000.00)
| | |
0010 104030010 12000.000 UNIT | 1.00000 12000.00] |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 340000.00000 340000.00] |
MOBILIZATION | | |
0030 210020170 126.000 MILE | 15.00000 1890.00] |
TEST TRAILER-TRANSPORT,SETUP | | |
0040 303050420 3025.000 TON | 23.00000 69575.00] |
CRUSH AND STKPL COVER MATL-TYPE 1 | | |
0050 401020045 23770.000 TON | 28.00000 665560.00] |
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0060 401020300 333.000 TON | 170.00000 56610.00] |
HYDRATED LIME | | |
0070 402020092 1281.600 TON | 420.00000 538272.00] |
ASPHALT CEMENT PG 64-28 | | |
0080 411010000 9312.000 SQYD | 3.50000 32592.00] |
COLD MILLING | | |
0090 557010535 101.000 LNFT | 190.00000 19190.00] |
REVISE BRIDGE RAIL-W740 | | |
0100 606010030 12.500 LNFT | 21.00000 262.50] |
GUARD RAIL-STEEL | | |
0110 606010230 8.000 EACH | 1800.00000 14400.00] |
GUARD RAIL-STL/BR APPR-TY 3 | I |
0120 606010265 4.000 EACH | 2870.00000 11480.00] |
GRD RAIL-BOX BEAM/BR APP-SEC TYPE 1 | | |
0130 606010385 800.000 LNFT | 1.65000 1320.00] |
REMOVE GUARD RAIL | | |
0140 606010641 4.000 EACH | 4250.00000 17000.00] |
GD RL BOX BEAM OPT TERM SEC | | |
0150 606010642 8.000 EACH | 2300.00000 18400.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0160 618030005 125000.000 UNIT | 0.80000 100000.00] |
TRAFFIC CONTROL DEVICES CB | | |
0170 618100000 102.000 SQFT | 20.00000 2040.00] |
SINGLE USE SIGNS | | |
0180 619010051 14.000 SQFT | 31.00000 43400 |
SIGNS-ALUM SHEET INCR (1) | | |
0190 619010075 53.200 SQFT | 18.50000 984.20] |
SIGNS-ALUM REFL SHEET (1) | | |
0200 619010086 102.100 SQFT | 18.30000 1868.43] |
| | |

SIGNS-ALUM REFL SHEET 1V



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 009 -4
TABULATION OF BIDS
CALL ORDER  : 009 CONTRACT 1D : 12308 COUNTIES : Daniels
LETTING DATE : 03/27/08 9:00 AM DISTRICT T4
IC 3 ) 2050 1(C ) 1(C )
IRIVERSIDE CONTRACTING INC | I
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 619010210 1.000 EACH | 200.00000 200.00] |
RESET SIGNS-GUIDE | | |
0220 619010230 35.000 EACH | 31.00000 1085.00] |
REMOVE SIGNS | | |
0230 619010240 1.000 EACH | 186.00000 186.00] |
REMOVE SIGNS-GUIDE | | |
0240 619010310 252.000 LB | 3.00000 756.00] |
POSTS-STEEL U SIGN | | |
0250 619010480 126.000 LNFT | 9.00000 1134.00] |
POLES-TREATED TIMBER-BARN 4 IN | | |
0260 619010490 46.000 LNFT | 9.10000 418.60]| |
POLES-TREATED TIMBER-BARN 5 IN | | |
0270 619011010 406.000 EACH | 23.00000 9338.00] |
DELINEATOR DES A | | |
0280 619011040 24.000 EACH | 27.00000 648.00] |
DELINEATOR DES D | | |
0290 620011105 5.000 GAL | 70.00000 350.00] |
WORDS AND SYMBOLS-WHITE PAINT | | |
0300 620011110 7.000 GAL | 70.00000 490.00] |
WORDS AND SYMBOLS-YELLOW PAINT | | |
0310 620013000 518.000 GAL | 21.00000 10878.00] |
STRIPING-WHITE PAINT | | |
0320 620014000 202.000 GAL | 21.00000 4242 00| |
STRIPING-YELLOW PAINT | | |
0330 620017000 14.600 MILE | 600.00000 8760.00] |
TEMPORARY PAVEMENT MARKINGS | | |
0340 800320010 6.000 EACH | 250.00000 1500.00] |
MISCELLANEOUS WORK | | |
SECTION TOTALS | $ 1,943,863.73] $ I $
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,943,863.73] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 010 -1
TABULATION OF BIDS
CALL ORDER  : 010 CONTRACT 1D : 04308 COUNTIES : Dawson
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
CONTRACT TIME = 70 CALENDAR DAYS
CONTRACT DESCRIPTION : JCT. MT. 16-NORTHWEST
PROJECT(S) : (6242023000) STPS 254-1(23)0
JCT. MT. 16-NORTHWEST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,750,090.45  106.8245% 100.0000%
1 2140 NORTHERN IMPROVEMENT CO - FARGO $ 1,638,285.60  100.0000% 93.6115%
2 6297 CENTURY COMPANIES INC $ 1,775,552.60  108.3787% 101.4549%
3 2094 PRINCE INC $ 1,951,912.40  119.1436% 111.5321%
IC 0 ) -EST- 1IC 1 ) 2140 1IC 2 ) 6297
IENGINEER"™S ESTIMATE INORTHERN IMPROVEMENT CO - FA |JCENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLD-IN-PLACE RECYCLE, SEAL & COVER
| | |
0010 104030010 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 230000.00000 230000.00] 163600.00000 163600.00] 249945 _00000 249945 .00
MOBILIZATION | | |
0030 203020278 77.000 CUYD | 30.00000 2310.00] 23.00000 1771.00] 15.00000 1155.00
EXCAVATION - DIGOUTS | | |
0040 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES | | |
0050 301020345 6575.000 TON | 18.00000 118350.00] 18.00000 118350.00]| 12.75000 83831.25
CRUSHED AGGREGATE COURSE | | |
0060 301020600 1088.000 TON | 25.00000 27200.00] 15.00000 16320.00]| 32.00000 34816.00
BLOTTER MATERIAL | I |
0070 301020718 142319.000 SQYD | 0.55000 78275.45] 0.55000 78275.45] 0.65000 92507.35
COVER - TYPE 1 | | |
0080 311010235 253.600 TON | 159.00000 40322.40] 140.00000 35504.00] 240.00000 60864 .00
QUICK LIME | | |
0090 401020042 1362.000 TON | 95.00000 129390.00] 100.00000 136200.00]| 110.00000 149820.00
PLANT MIX GR D - COMMERCIAL | | |
0100 401020325 142200.000 SQYD | 3.00000 426600.00] 2.90000 412380.00] 2.63000 373986.00
COLD RECYCLED PLANT MIX | | |
0110 402020305 6961.000 GAL | 2.50000 17402.50] 2.05000 14270.05| 2.00000 13922.00
EMULSIFIED ASPHALT SS-1 | | |
0120 402020368 243.800 TON | 450.00000 109710.00] 415_00000 101177.00] 432.50000 105443 .50
EMULS ASPHALT CRS-2P | | |
0130 402020476 546.900 TON | 445 00000 243370.50] 450.00000 246105.00| 475.00000 259777.50
| | |

RECYCLING AGENT CIR-EE



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 010 -2
TABULATION OF BIDS
CALL ORDER  : 010 CONTRACT 1D : 04308 COUNTIES : Dawson
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
| 0 ) -EST- IC 1 ) 2140 2 ) 6297
IENGINEER"™S ESTIMATE INORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0140 610100557 2.600 ACRE | 800.00000 2080.00] 6150.00000 15990.00] 2500.00000 6500.00
REVEGETATION | |

0150 618030005 250000.000 UNIT | 0.89000 222500.00] 0.78000 195000. 00| 0.90000 225000.00
TRAFFIC CONTROL DEVICES CB | | |

0160 618100000 102.000 SQFT | 24.00000 2448.00] 20.00000 2040.00] 22.00000 224400
SINGLE USE SIGNS | | |

0170 619010051 60.000 SQFT | 22.00000 1320.00] 23.00000 1380.00] 22.00000 1320.00
SIGNS-ALUM SHEET INCR (1) | | |

0180 619010075 21.600 SQFT | 21.00000 453 .60 29.00000 626.40] 30.00000 648.00
SIGNS-ALUM REFL SHEET (1) | | |

0190 619010086 42.400 SQFT | 25.00000 1060.00] 18.00000 763.20] 20.00000 848.00
SIGNS-ALUM REFL SHEET IV | | |

0200 619010230 12.000 EACH | 40.00000 480.00] 35.00000 420.00] 35.00000 420.00
REMOVE SIGNS | | |

0210 619010240 2.000 EACH | 200.00000 400.00] 202.00000 404.00] 225.00000 450.00
REMOVE S1GNS-GUIDE | | |

0220 619010310 162.000 LB | 4.00000 648.00] 3.25000 526.50] 5.00000 810.00
POSTS-STEEL U SIGN | | |

0230 619010320 650.000 LB | 3.50000 2275.00] 4.00000 2600.00] 5.00000 3250.00
POSTS-STEEL STRUCTURAL SIGN I I I

0240 619010480 64.000 LNFT | 10.00000 640.00] 10.25000 656.00] 12.00000 768.00
POLES-TREATED TIMBER-BARN 4 IN | | |

0250 619010724 4.000 EACH | 810.00000 3240.00] 750.00000 3000.00] 825_00000 3300.00
FRANG SIGN POST BKWY - S5 X 10 | I |

0260 619011010 266.000 EACH | 22.50000 5985.00] 25.00000 6650.00] 27.00000 7182.00
DELINEATOR DES A | | |

0270 620011105 2.000 GAL | 100.00000 200.00] 200.00000 400.00] 60.00000 120.00
WORDS AND SYMBOLS-WHITE PAINT | | |

0280 620011260 1.000 GAL | 250.00000 250.00] 315.00000 315.00] 225.00000 225.00
WORDS/SYMBOLS-WHITE EPOXY | | |

0290 620013000 680.000 GAL | 20.00000 13600.00] 19.00000 12920.00]| 25.00000 17000.00
STRIPING-WHITE PAINT | | |

0300 620013960 454_.000 GAL | 48.00000 21792.00] 51.00000 23154.00] 52.00000 23608.00
STRIPING-WHITE EPOXY | | |

0310 620014000 280.000 GAL | 20.00000 5600.00] 19.00000 5320.00] 25.00000 7000.00
STRIPING-YELLOW PAINT | | |

0320 620014960 186.000 GAL | 48.00000 8928.00] 51.00000 9486.00] 5200000 9672.00
STRIPING-YELLOW EPOXY | | |

0330 620017000 18.800 MILE | 400.00000 7520.00] 365.00000 6862.00] 650.00000 12220.00
TEMPORARY PAVEMENT MARKINGS | | |

0340 622011084 200.000 SQYD | 5.00000 1000.00] 3.00000 600.00] 3.00000 600.00
GEOTEXTILE STABILIZATION | | |



CONTRACT TOTALS

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 010 -3
TABULATION OF BIDS
CALL ORDER  : 010 CONTRACT 1D : 04308 COUNTIES : Dawson
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
IC 0 ) -EST- IC 1 ) 2140 1IC 2 ) 6297
IENGINEER"™S ESTIMATE INORTHERN IMPROVEMENT CO - FA |CENTURY COMPANIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 624000030 24.000 EACH | 160.00000 3840.00] 180.00000 4320.00] 225.00000 5400.00
MAILBOX-LARGE | |
SECTION TOTALS | $ 1,750,090.45] $ 1,638,285.60] $ 1,775,552.60
—————————————————————————————————————————— e
|

$ 1,750,090.45] $ 1,638,285.60] $ 1,775,552.60




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 010 -4
TABULATION OF BIDS

CALL ORDER : 010 CONTRACT ID : 04308 COUNTIES : Dawson
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
1IC 3 ) 2094 1(C ) 1(C )
IPRINCE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  COLD-IN-PLACE RECYCLE, SEAL & COVER
| | |
0010 104030010 20000.000 UNIT | 1.00000 20000.00| |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 367650.00000 367650.00] |
MOBILIZATION | | |
0030 203020278 77.000 CUYD | 20.00000 1540.00] |
EXCAVATION - DIGOUTS | | |
0040 208106000 900.000 UNIT | 1.00000 900.00] |
MPDES PERMIT FEES | | |
0050 301020345 6575.000 TON | 15.00000 98625.00| |
CRUSHED AGGREGATE COURSE | | |
0060 301020600 1088.000 TON | 26.60000 28940.80| |
BLOTTER MATERIAL | | |
0070 301020718 142319.000 SQYD | 0.60000 85391.40] |
COVER - TYPE 1 I | I
0080 311010235 253.600 TON | 22600000 57313.60] |
QUICK LIME I | I
0090 401020042 1362.000 TON | 125.00000 170250.00] |
PLANT MIX GR D - COMMERCIAL | | |
0100 401020325 142200.000 SQYD | 3.00000 426600.00] |
COLD RECYCLED PLANT MIX I | I
0110 402020305 6961.000 GAL | 2.00000 13922.00] |
EMULSIFIED ASPHALT SS-1 | | |
0120 402020368 243.800 TON | 400.00000 97520.00] |
EMULS ASPHALT CRS-2P | | |
0130 402020476 546.900 TON | 54200000 296419.80| |
RECYCLING AGENT CIR-EE | | |
0140 610100557 2.600 ACRE | 1500.00000 3900.00] |
REVEGETATION | | |
0150 618030005 250000.000 UNIT | 0.80000 200000.00] |
TRAFFIC CONTROL DEVICES CB | | |
0160 618100000 102.000 SQFT | 20.00000 2040.00] |
SINGLE USE SIGNS | | |
0170 619010051 60.000 SQFT | 28.00000 1680.00] |
SIGNS-ALUM SHEET INCR (1) | | |
0180 619010075 21.600 SQFT | 22.00000 475.20] |
SIGNS-ALUM REFL SHEET (1) | | |
0190 619010086 42.400 SQFT | 24.00000 1017.60] |
SIGNS-ALUM REFL SHEET IV | | |
0200 619010230 12.000 EACH | 35.00000 420.00] |
| | |

REMOVE SIGNS



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 010 -5
TABULATION OF BIDS
CALL ORDER  : 010 CONTRACT 1D : 04308 COUNTIES : Dawson
LETTING DATE : 03/27/08 9:00 AM DISTRICT D4
| 3 ) 2094 1(C ) 1(C )
IPRINCE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0210 619010240 2.000 EACH | 100.00000 200.00] |
REMOVE SIGNS-GUIDE | | |
0220 619010310 162.000 LB | 4.00000 648.00] |
POSTS-STEEL U SIGN | | |
0230 619010320 650.000 LB | 5.00000 3250.00] |
POSTS-STEEL STRUCTURAL SIGN | | |
0240 619010480 64.000 LNFT | 35.00000 2240.00] |
POLES-TREATED TIMBER-BARN 4 IN | | |
0250 619010724 4.000 EACH | 925.00000 3700.00] |
FRANG SIGN POST BKWY - S5 X 10 | | |
0260 619011010 266.000 EACH | 22.50000 5985.00] |
DELINEATOR DES A | | |
0270 620011105 2.000 GAL | 190.00000 380.00] |
WORDS AND SYMBOLS-WHITE PAINT | | |
0280 620011260 1.000 GAL | 300.00000 300.00] |
WORDS/SYMBOLS-WHITE EPOXY | | |
0290 620013000 680.000 GAL | 18.00000 12240.00] |
STRIPING-WHITE PAINT | I |
0300 620013960 454_.000 GAL | 48.35000 21950.90] |
STRIPING-WHITE EPOXY | | |
0310 620014000 280.000 GAL | 18.00000 5040.00] |
STRIPING-YELLOW PAINT | | |
0320 620014960 186.000 GAL | 48.35000 8993.10] |
STRIPING-YELLOW EPOXY | | |
0330 620017000 18.800 MILE | 350.00000 6580.00] |
TEMPORARY PAVEMENT MARKINGS | | |
0340 622011084 200.000 SQYD | 5.00000 1000.00] |
GEOTEXTILE STABILIZATION | | |
0350 624000030 24.000 EACH | 200.00000 4800.00] |
MAILBOX-LARGE | | |
SECTION TOTALS | $ 1,951,912.40] $ | $
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,951,912.40] $ 0.00] $




REMOVE GUARD RAIL

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 011 -1
TABULATION OF BIDS
CALL ORDER  : 011 CONTRACT 1D : 14308 COUNTIES : Yellowstone
LETTING DATE : 03/27/08 9:00 AM DISTRICT 15
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BROADWATER - DIV TO 12TH ST WEST
PROJECT(S) : (6273008000) UPP 1006(8)
BROADWATER - 28TH TO SHILOH ROAD
(6274010000) UPP 1006(10)
BROADWATER - DIV TO 12TH ST WEST
(6275007000) UPP 1027(7)
YELLOWSTONE RIVER - BENCH - IRISTAN
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,415,400.95  145.2368% 100.0000%
1 6805 RIVERSIDE SAND & GRAVEL INC $ 974,546.77  100.0000% 68.8531%
2 6272 KNIFE RIVER - BILLINGS $ 1,014,656.16  104.1157% 71.6868%
IC 0 ) -EST- IC 1 ) 6805 2 ) 6272
IENGINEER"S ESTIMATE IRIVERSIDE SAND & GRAVEL INC |KNIFE RIVER - BILLINGS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e ——————————————————
SECTION 0001  COLD MILLING, PMS OVERLAY, SEAL & COVER AND PAVEMENT MARKING
| | |
0010 104030010 25000.000 UNIT | 1.00000 25000.00] 1.00000 25000.00] 1.00000 25000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 130000.00000 130000.00]  74000.00000 74000.00]  61000.00000 61000.00
MOBILIZATION | | |
0030 210020000 8.000 HOUR | 125.00000 1000.00] 136.00000 1088.00] 150.00000 1200.00
GRADER-MOTOR | | |
0040 301020735 99908.000 SQYD | 0.90000 89917.20] 0.64000 63941.12] 0.32000 31970.56
COVER - TYPE 2 | | |
0050 401020049 9818.000 TON | 30.00000 294540.00] 22.00000 215996.00| 27.50000 269995 .00
PLANT MIX SURF GR S NV - 3/4 IN | | |
0060 401020300 138.000 TON | 145.00000 20010.00] 136.00000 18768.00| 115.00000 15870.00
HYDRATED LIME | | |
0065 402020305 4995.000 GAL | 2.00000 9990.00] 1.45000 7242 .75] 1.30000 6493.50
EMULSIFIED ASPHALT SS-1 | | |
0070 402020095 530.600 TON | 45000000 238770.00] 375.00000 19897500 350.00000 185710.00
ASPHALT CEMENT PG 70-28 | | |
0080 402020368 170.000 TON | 400.00000 68000.00] 378.80000 64396.00] 370.00000 62900.00
EMULS ASPHALT CRS-2P | | |
0090 411010000 81945.000 SQYD | 2.75000 225348.75] 1.02000 83583.90] 1.58000 129473.10
COLD MILLING | | |
0100 606010385 100.000 LNFT | 3.00000 300.00] 2.00000 200.00] 2.00000 200.00
| |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 011 -2
TABULATION OF BIDS
CALL ORDER  : 011 CONTRACT 1D : 14308 COUNTIES : Yellowstone
LETTING DATE : 03/27/08 9:00 AM DISTRICT -5
IC 0 ) -EST- IC 1 ) 6805 1IC 2 ) 6272
IENGINEER"™S ESTIMATE IRIVERSIDE SAND & GRAVEL INC |KNIFE RIVER - BILLINGS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0110 606010642 2.000 EACH | 2750.00000 5500.00] 2500.00000 5000.00] 2660.00000 5320.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0120 617763101 31.000 EACH | 1100.00000 34100.00] 738.00000 22878.00] 785.00000 24335.00
DETECTOR/LOOP | | |
0130 618030005 200000.000 UNIT | 0.90000 180000.00]| 0.60000 12000000 | 0.60000 12000000
TRAFFIC CONTROL DEVICES CB | | |
0140 620010301 83.000 GAL | 210.00000 17430.00] 150.00000 12450.00 | 155.00000 12865.00
CURB MARKING-YELLOW EPOXY | | |
0150 620011105 95.000 GAL | 90.00000 8550.00] 60.00000 5700.00] 63.00000 5985.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0160 620011110 12.000 GAL | 90.00000 1080.00] 60.00000 720.00] 63.00000 756.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0170 620011260 65.000 GAL | 225.00000 14625.00] 150.00000 9750.00] 155.00000 10075.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0180 620011265 6.000 GAL | 225.00000 1350.00] 150.00000 900.00] 155.00000 930.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0190 620013000 324.000 GAL | 25.00000 8100.00] 30.00000 9720.00] 31.00000 10044 .00
STRIPING-WHITE PAINT I | I
0200 620013960 222.000 GAL | 55.00000 12210.00] 41.00000 9102.00] 43.00000 9546.00
STRIPING-WHITE EPOXY | I |
0210 620014000 328.000 GAL | 25.00000 8200.00] 30.00000 9840.00] 31.00000 10168.00
STRIPING-YELLOW PAINT I | I
0220 620014960 225.000 GAL | 55.00000 12375.00] 41.00000 9225.00] 43.00000 9675.00
STRIPING-YELLOW EPOXY | | |
0230 620017000 7.200 MILE | 650.00000 4680.00]| 500.00000 3600.00] 500.00000 3600.00
TEMPORARY PAVEMENT MARKINGS | | |
0240 621013070 4.000 EACH | 675.00000 2700.00] 259.00000 1036.00] 180.00000 720.00
ADJUST MANHOLES | | |
0250 621013110 5.000 EACH | 325.00000 1625.00] 287.00000 1435.00] 165.00000 825.00
ADJUST VALVE BOXES | I |
SECTION TOTALS | $ 1,415,400.95]| $ 974,546.77| $ 1,014,656.16
------------------------------------------ gy S
CONTRACT TOTALS | $ 1,415,400.95] $ 974,546.77] $ 1,014,656.16




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 012 -1
TABULATION OF BIDS

CALL ORDER  : 012 CONTRACT 1D : 09308 COUNTIES : Granite
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : SLIDE-NORTH OF GEORGETOWN LAKE
PROJECT(S) : (4605031000) STPP 19-1(31)28
SLIDE-NORTH OF GEORGETOWN LAKE

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 1,166,335.50 99.9754% 100.0000%
1 6810 AIS CONSTRUCTION COMPANY $ 1,166,622.43  100.0000% 100.0246%
IC 0 ) -EST- IC 1 ) 6810 1(C )
IENGINEER"™S ESTIMATE |AIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ROCKFALL MITIGATION
| | |
0010 104100000 30000.000 UNIT | 1.00000 30000.00] 1.00000 30000.00]
MISCELLANEOUS WORK | | |
0020 109200000 LUMP | 155000.00000 155000.00]  87922.20000 87922.20]
MOBILIZATION | | |
0030 203180015 784.000 HOUR | 125.00000 98000.00] 260.15000 203957.60|
SCALING | | |
0040 203220060 272.000 M2 | 500.00000 136000.00]| 49360000 13425920
DEBRIS FLOW BARRIER SYSTEM | | |
0050 203220070 392.000 M2 | 440.00000 172480.00]| 205.41000 80520.72]
WIRE MESH STABILIZATION | | |
0060 203610000 180.000 M | 25.00000 4500.00] 129.63000 23333.40]
DRILL PRESPLITTING HOLES | | |
0070 203620000 466.000 M | 500.00000 233000.00] 478.37000 222920.42]
ROCK BOLT | | |
0080 203630000 29.000 M | 225.00000 6525.00] 863.11000 25030.19]
DOWEL | | |
0090 203635000 30.000 M | 275.00000 8250.00] 1940.33000 58209.90]
ROCK NAILS | | |
0100 203650000 LUMP |  15000.00000 15000.00]  20133.00000 20133.00]
BLASTING CONSULTANT | | |
0110 203650010 379.000 M3 | 425_00000 161075.00] 188.55000 71460.45]
TRIM BLASTING | | |
0120 606250000 4.000 EACH | 3000.00000 12000.00] 4800.00000 19200.00]
GUARD RAIL-OPTIONAL TERM SECT | | |
0130 606800000 45.700 M | 15.00000 685.50] 10.50000 479.85|
REMOVE GUARD RAIL | | |
0140 614000146 2.000 M3 | 500.00000 1000.00]  15000.00000 30000.00]
| | |

SHOTCRETE



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 012 -2
TABULATION OF BIDS
CALL ORDER : 012 CONTRACT ID : 09308 COUNTIES : Granite
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 6810 1(C )
IENGINEER"™S ESTIMATE |AIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 618020000 LUMP | 100000 .00000 100000.00] 125475.00000 125475 .00
TRAFFIC CONTROL | | |
0160 618140000 9.200 M2 | 225_00000 2070.00] 330.00000 3036.00]
SINGLE USE SIGNS | | |
0170 619720000 5.000 EACH | 150.00000 750.00] 20250000 1012.50]
RESET SIGNS | | |
0180 800300000 LUMP |  30000.00000 30000.00] 29672.00000 29672.00]|
MISCELLANEOUS WORK | | |
SECTION TOTALS | $ 1,166,335.50] $ 1,166,622.43] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,166,335.50] $ 1,166,622.43] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 013 -1
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT 1D : 06308 COUNTIES : Park
LETTING DATE : 03/27/08 9:00 AM DISTRICT 12
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : EMIGRANT - SOUTH
PROJECT(S) : (6210055000) NH 11-1(55)24
EMIGRANT - SOUTH
(6211057000) NH 11-1(57)44
LIVINGSTON - SOUTH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 768,600.15  116.1833% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 661,541.01  100.0000% 86.0709%
2 2925 HARDRIVES CONSTRUCTION INC $ 670,547.97  101.3615% 87.2428%
3 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 671,921.92  101.5692% 87.4215%
4 2065 BIG SKY ASPHALT INC $ 729,114.00  110.2145% 94.8626%
5 6271 KNIFE RIVER - BELGRADE $ 807,129.30  122.0074% 105.0129%
IC 0 ) -EST- IC 1 ) 2050 1IC 2 ) 2925
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC |HARDRIVES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  SEAL & COVER AND PAVEMENT MARKINGS
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK 1 | I
0020 109200005 LUMP |  80000.00000 80000.00]  65000.00000 65000.00]  23012.71000 23012.71
MOBILIZATION | | |
0030 301020718 371057.000 SQYD | 0.45000 166975.65| 0.38000 141001.66 | 0.59000 218923.63
COVER - TYPE 1 I | I
0040 402020368 632.500 TON | 400.00000 253000.00] 370.00000 234025.00| 384.09000 242936.93
EMULS ASPHALT CRS-2P | | |
0050 402020502 13872.000 LB | 2.50000 34680.00] 3.05000 42309.60] 2.30000 31905.60
CRACK SEALING | | |
0060 606010030 625.000 LNFT | 20.00000 12500.00] 17.00000 10625.00]| 19.79000 12368.75
GUARD RAIL-STEEL | | |
0070 606010385 825.000 LNFT | 2.50000 2062.50] 1.95000 1608.75] 2.13000 1757.25
REMOVE GUARD RAIL | | |
0080 606010642 3.000 EACH | 2500.00000 7500.00] 2300.00000 6900.00] 2942.09000 8826.27
GUARD RAIL-OPTIONAL TERM SECT | | |
0090 606011300 1.000 EACH | 1300.00000 1300.00] 580.00000 580.00] 1060.45000 1060.45
RESET OPTIONAL TERMINAL SECT | | |
0100 618030005 100000.000 UNIT | 0.90000 90000.00] 0.76000 76000.00] 0.24000 24000.00
TRAFFIC CONTROL DEVICES CB | | |
0110 620010301 25.000 GAL | 265.00000 6625.00] 130.00000 3250.00] 203.72000 5093.00
| | |

CURB MARKING-YELLOW EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 013 -2
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT ID : 06308 COUNTIES : Park
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2050 | 2 ) 2925
IENGINEER"S ESTIMATE IRIVERSIDE CONTRACTING INC |HARDRIVES CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0120 620011105 24.000 GAL | 100.00000 2400.00] 42 .50000 1020.00] 72.42000 1738.08
WORDS AND SYMBOLS-WHITE PAINT | | |
0130 620011110 6.000 GAL | 100.00000 600.00] 42 .50000 255_00]| 72.42000 434.52
WORDS AND SYMBOLS-YELLOW PAINT | | |
0140 620011260 31.000 GAL | 26500000 8215.00] 130.00000 4030.00] 193.98000 6013.38
WORDS/SYMBOLS-WHITE EPOXY | | |
0150 620011265 8.000 GAL | 26500000 2120.00] 130.00000 1040.00]| 203.72000 1629.76
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0160 620013000 704.000 GAL | 28.00000 19712.00] 19.00000 13376.00] 22.31000 15706.24
STRIPING-WHITE PAINT | | |
0170 620013960 938.000 GAL | 55.00000 51590.00] 40.00000 37520.00] 51.50000 48307.00
STRIPING-WHITE EPOXY | | |
0180 620014000 240.000 GAL | 28.00000 6720.00] 19.00000 4560.00] 22.31000 535440
STRIPING-YELLOW PAINT | | |
0190 620014960 320.000 GAL | 55.00000 17600.00]| 42.00000 13440.00] 51.50000 16480.00
STRIPING-YELLOW EPOXY | I |
SECTION TOTALS | $ 768,600.15| $ 661,541.01] $ 670,547.97
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 768,600.15| $ 661,541.01] $ 670,547.97




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 013 -3
TABULATION OF BIDS
CALL ORDER : 013 CONTRACT 1D : 06308 COUNTIES : Park
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 3 ) 6689 4 ) 2065 IC 5 ) 6271
|PAVEMENT MAINTENANCE SOLUTIO |BIG SKY ASPHALT INC IKNIFE RIVER - BELGRADE
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SEAL & COVER AND PAVEMENT MARKINGS
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  40100.00000 40100.00]  35027.60000 35027.60] 104500.00000 10450000
MOBILIZATION | | |
0030 301020718 371057.000 SQYD | 0.40000 148422 80| 0.47000 174396.79] 0.50000 18552850
COVER - TYPE 1 | | |
0040 402020368 632.500 TON | 410.00000 259325.00] 433_70000 274315.25] 440.00000 278300.00
EMULS ASPHALT CRS-2P | | |
0050 402020502 13872.000 LB | 2.46000 34125.12] 2.78000 38564.16] 3.15000 4369680
CRACK SEALING | | |
0060 606010030 625.000 LNFT | 17.00000 10625.00] 16.98000 10612.50] 18.00000 11250.00
GUARD RAIL-STEEL | | |
0070 606010385 825.000 LNFT | 2.00000 1650.00] 1.83000 1509.75] 2.00000 1650.00
REMOVE GUARD RAIL | | |
0080 606010642 3.000 EACH | 2350.00000 7050.00] 252525000 7575.75] 2400.00000 7200.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0090 606011300 1.000 EACH | 600.00000 600.00] 910.20000 910.20] 605.00000 605.00
RESET OPTIONAL TERMINAL SECT | I |
0100 618030005 100000.000 UNIT | 0.83000 83000.00] 0.95000 95000.00] 0.85000 85000.00
TRAFFIC CONTROL DEVICES CB | | |
0110 620010301 25.000 GAL | 136.00000 3400.00] 166.50000 4162.50] 138.00000 3450.00
CURB MARKING-YELLOW EPOXY | | |
0120 620011105 24.000 GAL | 43.00000 1032.00] 62.16000 1491 .84] 4450000 1068.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0130 620011110 6.000 GAL | 43.00000 258.00] 62.16000 372.96] 4450000 267.00
WORDS AND SYMBOLS-YELLOW PAINT | | |
0140 620011260 31.000 GAL | 136.00000 4216.00] 166 .50000 5161.50] 138.00000 4278.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0150 620011265 8.000 GAL | 136.00000 1088.00] 16650000 1332.00] 138.00000 1104.00
WORDS AND SYMBOLS-YELLOW EPOXY | | |
0160 620013000 704.000 GAL | 19.00000 13376.00] 19.15000 13481.60]| 20.00000 14080.00
STRIPING-WHITE PAINT | | |
0170 620013960 938.000 GAL | 43.00000 40334.00] 44.20000 41459 .60] 44.00000 41272 .00
STRIPING-WHITE EPOXY | | |
0180 620014000 240.000 GAL | 19.00000 4560.00]| 19.15000 4596.00] 20.00000 4800.00
STRIPING-YELLOW PAINT | | |
0190 620014960 320.000 GAL | 43.00000 13760.00] 44.20000 14144 .00 44.00000 14080.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 671,921.92| $ 729,114.00] $ 807,129.30
—————————————————————————————————————————— e e e ———————————————————
CONTRACT TOTALS | $ 671,921.92] $ 729,114 .00] $ 807,129.30




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 014 -1
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT 1D : 02308 COUNTIES : Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
CONTRACT TIME : 10/20/08 COMPLETION DATE
CONTRACT DESCRIPTION : VIRGINIA CITY - ALDER
PROJECT(S) : (6215048000) STPP 29-1(48)6
VIRGINIA CITY HILL
(6217050000) STPP 29-1(50)14
VIRGINIA CITY - ALDER
(6218052000) STPP 29-1(52)23
ALDER - SHERIDAN
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER™S ESTIMATE $ 745,993.00  116.0572% 100.0000%
1 2050 RIVERSIDE CONTRACTING INC $ 642,780.22  100.0000% 86.1644%
2 2032 JIM GILMAN EXCAVATING INC $ 643,877.80  100.1708% 86.3115%
3 6689 PAVEMENT MAINTENANCE SOLUTIONS INC $ 666,942.30  103.7590% 89.4033%
4 2925 HARDRIVES CONSTRUCTION INC $ 700,512.76  108.9817% 93.9034%
5 2065 BIG SKY ASPHALT INC $ 739,488.12  115.0453% 99.1280%
IC 0 ) -EST- IC 1 ) 2050 IC 2 ) 2032
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  SEAL & COVER AND PAVEMENT MARKINGS
| |
0010 104030010 10000.000 UNIT | 1.00000 10000.00] 1.00000 10000.00]| 1.00000 10000.00
MISCELLANEOUS WORK 1 | I
0020 109200005 LUMP |  75000.00000 75000.00]  47800.00000 47800.00]  50000.00000 50000.00
MOBILIZATION | | |
0030 301020718 368364.000 SQYD | 0.50000 184182.00]| 0.48000 176814.72] 0.45000 165763 .80
COVER - TYPE 1 I | I
0040 402020368 623.700 TON | 430.00000 268191.00] 365.00000 227650.50]| 383.00000 238877.10
EMULS ASPHALT CRS-2P | | |
0050 618030005 70000.000 UNIT | 0.95000 66500.00] 0.80000 56000.00] 0.80000 56000.00
TRAFFIC CONTROL DEVICES CB | | |
0060 618100000 102.000 SQFT | 20.00000 2040.00] 18.00000 1836.00] 18.00000 1836.00
SINGLE USE SIGNS | | |
0070 620011105 12.000 GAL | 65.00000 780.00] 75.00000 900.00] 54_00000 648.00
WORDS AND SYMBOLS-WHITE PAINT | | |
0080 620011260 17.000 GAL | 210.00000 3570.00] 125.00000 2125.00] 153.00000 2601.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0090 620013000 1036.000 GAL | 19.00000 19684.00] 17.00000 17612.00] 17.45000 18078.20
STRIPING-WHITE PAINT | | |
0100 620013960 1381.000 GAL | 45.00000 62145.00] 40.00000 55240.00] 39.00000 53859.00
| | |

STRIPING-WHITE EPOXY



CONTRACT TOTALS

MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 014 -2
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT 1D : 02308 COUNTIES : Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 0 ) -EST- IC 1 ) 2050 IC 2 ) 2032
IENGINEER"™S ESTIMATE IRIVERSIDE CONTRACTING INC |JIM GILMAN EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0110 620014000 666.000 GAL | 21.00000 13986.00] 17.00000 11322.00] 17.45000 11621.70
STRIPING-YELLOW PAINT | | |
0120 620014960 887.000 GAL | 45.00000 39915.00] 40.00000 35480.00] 39.00000 34593.00
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 745,993.00]| $ 642,780.22] $ 643,877.80
—————————————————————————————————————————— e
|

$ 745,993.00] $ 642,780.22] $ 643,877.80




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 014 -3
TABULATION OF BIDS
CALL ORDER : 014 CONTRACT ID : 02308 COUNTIES : Madison
LETTING DATE : 03/27/08 9:00 AM DISTRICT -2
IC 3 ) 6689 IC 4 ) 2925 | 5 ) 2065
IPAVEMENT MAINTENANCE SOLUTIO |HARDRIVES CONSTRUCTION INC  |BIG SKY ASPHALT INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SEAL & COVER AND PAVEMENT MARKINGS
| | |
0010 104030010 10000.000 UNIT | 1.00000 10000.00]| 1.00000 10000.00] 1.00000 10000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP |  36000.00000 36000.00] 27858.12000 27858.12]  33060.00000 33060.00
MOBILIZATION | | |
0030 301020718 368364.000 SQYD | 0.45000 165763.80]| 0.66000 243120.24] 0.57000 209967 .48
COVER - TYPE 1 | | |
0040 402020368 623.700 TON | 425.00000 265072.50] 381.71000 238072.53| 450.07000 280708.66
EMULS ASPHALT CRS-2P | | |
0050 618030005 70000.000 UNIT | 0.82000 57400.00| 0.31000 21700.00]| 0.94000 65800 .00
TRAFFIC CONTROL DEVICES CB | | |
0060 618100000 102.000 SQFT | 20.00000 2040.00] 30.36000 3096.72] 21.02000 2144 .04
SINGLE USE SIGNS | | |
0070 620011105 12.000 GAL | 53.00000 636.00] 64.81000 777.72] 57.00000 684.00
WORDS AND SYMBOLS-WHITE PAINT | I |
0080 620011260 17.000 GAL | 110.00000 1870.00] 129.61000 2203.37] 11400000 1938.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0090 620013000 1036.000 GAL | 18.00000 18648.00]| 21.39000 22160.04] 18.81000 19487.16
STRIPING-WHITE PAINT | I |
0100 620013960 1381.000 GAL | 43.00000 59383.00] 51.71000 71411.51] 45.49000 62821.69
STRIPING-WHITE EPOXY | | |
0110 620014000 666.000 GAL | 18.00000 11988.00] 21.39000 14245.74| 18.81000 12527.46
STRIPING-YELLOW PAINT | I |
0120 620014960 887.000 GAL | 43.00000 38141.00] 51.71000 45866.77] 45.49000 40349.63
STRIPING-YELLOW EPOXY | | |
SECTION TOTALS | $ 666,942 _30] 700,512.76] $ 739,488.12
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 666,942 _30] $ 700,512.76] $ 739,488.12




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 015 -1
TABULATION OF BIDS
CALL ORDER : 015 CONTRACT ID : COUNTIES : Cascade
LETTING DATE : 03/27/08 9:00 AM DISTRICT :
CONTRACT TIME : 30 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2003 - SLOPE FLATTEN - CENTERVILLE
PROJECT(S) : (5864013000) HSIP 227-1(13)6
2003 - SLOPE FLATTEN - CENTERVILLE
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 74,135.00  192.9443% 100.0000%
1 2053 SHUMAKER TRUCKING AND EXCAVATING CONTRACTORS INC $ 38,423.00  100.0000% 51.8284%
2 2059 UNITED MATERIALS OF GREAT FALLS INC $ 41,853.00  108.9269% 56.4551%
3 2165 PHILLIPS CONSTRUCTION - GREAT FALLS $ 58,625.00  152.5779% 79.0787%
IC 0 ) -EST- IC 1 ) 2053 IC 2 ) 2059
|ENGINEER™S ESTIMATE |SHUMAKER TRKING & EXC. CONT |UNITED MATERIALS OF GREAT FAL
LINE NO / ITEM CODE / ALT 1 | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001  ROADSIDE SAFETY IMP - SLOPE FLATTENING
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 9000.00000 9000.00]  15000.00000 15000.00] 6100.00000 6100.00
MOBILIZATION | | |
0030 203020375 1484.000 CUYD | 20.00000 29680.00] 6.00000 8904.00| 13.25000 19663.00
EMBANKMENT IN PLACE | | |
0040 203080100 364.000 CUYD | 10.00000 3640.00] 6.00000 2184.00| 5.00000 1820.00
TOPSOIL-SALVAGING AND PLACING | | |
0050 210020000 8.000 HOUR | 135.00000 1080.00] 95.00000 760.00] 100.00000 800.00
GRADER-MOTOR | | |
0060 610100101 0.700 ACRE | 330.00000 231.00] 1000.00000 700.00] 800.00000 560.00
SEEDING AREA NO 1 | | |
0070 610100326 0.700 ACRE | 370.00000 259.00] 750.00000 525.00] 350.00000 245.00
FERTILIZING AREA NO 1 I | I
0080 610100555 0.700 ACRE | 350.00000 245.00] 500.00000 350.00] 950.00000 665.00
CONDITION SEEDBED SURFACE I | I
0090 618030080 LUMP |  25000.00000 25000.00] 5000.00000 5000.00] 7000.00000 7000.00
TRAFFIC CONTROL I | I
SECTION TOTALS | $ 74,135.00] $ 38,423.00] $ 41,853.00
------------------------------------------ gy S
CONTRACT TOTALS | $ 74,135.00] $ 38,423.00] $ 41,853.00




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 04/07/08
PAGE : 015 -2
TABULATION OF BIDS
CALL ORDER : 015 CONTRACT ID : 03308 COUNTIES : Cascade
LETTING DATE : 03/27/08 9:00 AM DISTRICT -3
1IC 3 ) 2165 1(C ) 1(C )
IPHILLIPS CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADSIDE SAFETY IMP - SLOPE FLATTENING
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00| |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 9566 .00000 9566.00| |
MOBILIZATION | | |
0030 203020375 1484.000 CUYD | 20.50000 30422.00] |
EMBANKMENT IN PLACE | | |
0040 203080100 364.000 CUYD | 24.00000 8736.00] |
TOPSOIL-SALVAGING AND PLACING | | |
0050 210020000 8.000 HOUR | 150.00000 1200.00] |
GRADER-MOTOR | | |
0060 610100101 0.700 ACRE | 370.00000 259.00] |
SEEDING AREA NO 1 | | |
0070 610100326 0.700 ACRE | 90.00000 63.00] |
FERTILIZING AREA NO 1 | | |
0080 610100555 0.700 ACRE | 170.00000 119.00] |
CONDITION SEEDBED SURFACE | | |
0090 618030080 LUMP | 3260.00000 3260.00] |
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 58,625.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 58,625.00] $ 0.00] $




